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IRON WORKS BUILDING ROOF (SP-06)

- FULLY REPLACE FLAT ROOF MEMBRANE TO
BARE DECK, INCLUDING AIR/VAPOUR BARRIER,
UNDERLAYMENT, INSULATION, MEMBRANE, NEW
ROOF DRAINS, RELATED FLASHINGS AND TIE-INS
- REPAIRS TO DECK AS NEEDED
- TEMPORARY CAP FLASHINGS OVER PARAPET
COPINGS, CHIMNEY FLUES

IRON WORKS BUILDING FOUNDRY CLERESTORY
WALLS (SP-10)

OPTION 1: RECOMMENDATION
- REMOVE 'INSUL-BRICK' WALL MEMBRANE
- REPAIR OR REPLACE WALL FRAMING AND
SHEATHING AS NEEDED
- INSTALL NEW AIR / VAPOUR BARRIER OVER
FULL LENGTH OF ELEVATION INCLUDING
WINDOW OPENINGS**
- INSTALL TEMPORARY STRAPPING AND
CLADDING (E.G. EXTERIOR PLYWOOD) TO
PROTECT AIR / VAPOUR BARRIER
**NOTE THAT TYVEK BUILDING WRAP HAS A
LIFESPAN OF 120 DAYS WHEN INSTALLED ALONE

OPTION 2:
- IN ADDITION TO ABOVE, INSTALL NEW
RAINSCREEN CLADDING SYSTEM OVER
MEMBRANE INCLUDING RELATED FLASHINGS
AND TIE-INS

IRON WORKS BUILDING FOUNDRY ROOF (SP-07)

- FULLY REPLACE SHED ROOF MEMBRANE TO
BARE DECK, INCLUDING AIR/VAPOUR BARRIER,
UNDERLAYMENT, INSULATION, CORRUGATED
METAL SHEETING, GUTTERS, RAINWATER
LEADERS, FASICA BOARDS, RELATED FLASHINGS
AND TIE-INS
- REPAIRS TO WOOD DECK AND PURLINS AS
NEEDED

SOUTH ANNEX ROOF (SP-06)

- FULLY REPLACE FLAT ROOF MEMBRANE TO BARE DECK, INCLUDING AIR/VAPOUR BARRIER,
UNDERLAYMENT, INSULATION, MEMBRANE, NEW ROOF DRAINS, RELATED FLASHINGS AND TIE-INS
- TEMPORARY CAP FLASHINGS OVER PARAPET COPINGS, CHIMNEY FLUES
- REPAIRS TO DECK AS NEEDED
- COMPLETE ASSESSMENT OF PRECAST CONCRETE PANELS & STEEL TRUSS STRUCTURE

NORTH ANNEX ROOF (SP-06)

- FULLY REPLACE FLAT ROOF MEMBRANE TO
BARE DECK, INCLUDING AIR/VAPOUR BARRIER,
UNDERLAYMENT, INSULATION, MEMBRANE, NEW
ROOF DRAINS, RELATED FLASHINGS AND TIE-INS
- REPAIRS TO DECK AS NEEDED
- TEMPORARY CAP FLASHINGS OVER PARAPET
COPINGS, CHIMNEY FLUES

IRON WORKS BUILDING FOUNDRY SOUTH AND
EAST BRICK WALLS (SP-05)***

OPTION 1: RECOMMENDATION
- TEMPORARY SHORING AND BRACING AS
NEEDED TO STABILIZE EXISTING STRUCTURE
- FULL REPAIR WITHIN PHASE 2

OPTION 2:
- FULL BRICK REPAIR OF AREAS AS NECESSARY

***NOTE THAT IT IS INTENDED THAT ALL
PREVIOUS WINDOWS INFILLED WITH BLOCK OR
BRICK BE REINSTATED AS WINDOWS IN PHASE 2

*PLEASE NOTE THAT THIS DIAGRAM ENCOMPASSES
THE PRIMARY ELEMENTS OF THE PHASE 1 SCOPE
BUT NOT ALL COMPONENTS. PLEASE REFER TO THE
FULL LIST OF STABILIZATION SCOPE ITEMS INCLUDED
ON THE FOLLOWING PAGES AS WELL AS THE
CONSERVATION PLAN AND CONSERVATION
DRAWINGS FOR MORE DETAIL. OPTIONS DESCRIBED
HERE MAY NOT BE INCLUDED IN THE SUBSEQENT
DOCUMENTS AS THEY HAVE DEVELOPED FURTHER
FOLLOWING DOCUMENT SUBMISSION.

SOUTH ANNEX SOUTH AND EAST WALLS (SP-09)

OPTION 1:
-PARGE OVER EXPOSED TILE MASONRY
DEMISING WALLS, FILLING MAJOR HOLES AND
CRACKS

OPTION 2:
- REPLACE TILE MASONRY INFILL WALLS AS
NEEDED
- INSTALL NEW RAINSCREEN CLADDING SYSTEM
OVER MEMBRANE INCLUDING RELATED
FLASHINGS AND TIE-INS



SP-01 Drain bulk water from basement, repair or replace existing sump pump

SP-02 Provide temporary power and run multiple floor dryers, industrial portable blower fans and
dehumidifier units in basement where flooding has occurred

SP-03 Install tell-tale crack monitors at select step and vertical cracks on east and west elevations
to measure movement over a full cycle of seasons (1 year)

SP-04 Install temporary cap flashings over parapet copings, chimney flues

SP-05 Provide temporary shoring and bracing as needed to stabilize existing structure

SP-06 Fully replace flat roof membrane system down to bare deck, including
air/vapour barrier, underlayment, insulation, BUR membrane, new roof drains, related
flashings and tie-ins, and repairs to deck as needed

SP-07 Fully replace shed roof membrane system down to bare deck, including
air/vapour barrier, underlayment, insulation, corrugated metal sheeting, raingear, fascia boards,
related flashings and tie-ins, and repairs to deck and perlins as needed
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SP-08 Close off large voids in masonry walls, broken glass window panes with
temporary sheathing; seal gaps at door openings and wall penetrations

SP-09 Parge over exposed masonry demising wall, filling all major holes and cracks

SP-10 
Option 1:  Remove 'Insul-Brick' wall membrane, repair or replace existing framing and sheathing
as needed, install new air/vapour barrier over full length of elevation including window openings

Option 2:  In addition to above, install new rainscreen cladding system over membrane including
related flashings and tie-ins

SP-11 Provide minimum temporary heat within the building (5°C) during winter and shoulder
seasons using flameless construction heaters;

Short-Term, Low-Priority Repairs (1-5 years)

SP-12 Fully replace caulking joints at windows, flashings and wall/roof penetrations.

SP-13 Re-grading around perimeter of building as needed to mitigate rising damp
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