
Edmonton Valley Line West LRT
Project Agreement – Execution Version

Schedule 1 – Definitions and Interpretation

THE CITY OF EDMONTON

PROJECT AGREEMENT
VALLEY LINE WEST LRT

Schedule 1
Definitions and Interpretation



1
Edmonton Valley Line West LRT

Project Agreement – Execution Version
Schedule 1 – Definitions and Interpretation

DEFINITIONS AND INTERPRETATION

1 DEFINITIONS

In the Agreement, unless the context otherwise requires:

1.1 “87 Avenue/165 Street Utility Complex” refers to the Utility Complex located on 87 Avenue 
between 165 Street and 169 Street as illustrated in Appendix 5-1A [Project Description Drawings] 
in Part 1 [General] of Schedule 5 [D&C Performance Requirements]. 

1.2 “87 Avenue/182 Street Utility Complex” refers to the Utility Complex located on 87 Avenue and 
182 Street as illustrated in Appendix 5-1A [Project Description Drawings] in Part 1 [General] of 
Schedule 5 [D&C Performance Requirements].

1.3 “87 Avenue/190 Street Utility Complex” refers to the Utility Complex located on 87 Avenue 
between 189 Street and the TUC as illustrated in Appendix 5-1A [Project Description Drawings] in 
Part 1 [General] of Schedule 5 [D&C Performance Requirements]. 

1.4 “87 Avenue Elevated Guideway” has the meaning given in Section 1-1.2.3 [Key Transportation 
Structures] of Schedule 5 [D&C Performance Requirements].  

1.5 “87 Avenue Elevated Guideway Pile Construction Emergency Response Plan” has the 
meaning given in Section 4-3.1.3 [87 Avenue Elevated Guideway Piles Close to Sewer Lines] of 
Schedule 5 [D&C Performance Requirements].  

1.6 “87 Avenue Elevated Guideway Sewer Lines Risk Mitigation Plan” has the meaning given in 
Section 4-3.1.3 [87 Avenue Elevated Guideway Piles Close to Sewer Lines] of Schedule 5 [D&C 
Performance Requirements].  

1.7 “89 Avenue/Meadowlark Road Utility Complex” refers to the Utility Complex located on 89 
Avenue and Meadowlark Road as illustrated in Appendix 5-1A [Project Description Drawings] in 
Part 1 [General] of Schedule 5 [D&C Performance Requirements].

1.8 “100A Avenue/156 Street Utility Complex” refers to the Utility Complex located on 100A 
Avenue between 156 Street and 157 Street as illustrated in Appendix 5-1A [Project Description 
Drawings] in Part 1 [General] of Schedule 5 [D&C Performance Requirements].

1.9 “102 Street Stop” means the Stop, provided by Valley Line LRT Stage 1, located on 102 Avenue 
between 102 Street and 101 Street.

1.10 “102 Street Stop Work Plan” has the meaning given in Section 1-1.4.2 [Scheduling and 
Coordination of Integration Points] of Schedule 5 [D&C Performance Requirements]. 

1.11 “107 Street/104 Avenue Utility Complex” refers to the Utility Complex located on 107 Street 
between 103 Avenue and 104 Avenue as illustrated in Appendix 5-1A [Project Description 
Drawings] in Part 1 [General] of Schedule 5 [D&C Performance Requirements]. 

1.12 “124 Street/Stony Plain Road Utility Complex” refers to the Utility Complex located in the 
vicinity of Stony Plain Road and 124 Street as illustrated in Appendix 5-1A [Project Description 
Drawings] in Part 1 [General] of Schedule 5 [D&C Performance Requirements].

1.13 “124 Street Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and Stations] of 
Schedule 5 [D&C Performance Requirements].  
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1.14 “156 Street/94 Avenue Utility Complex” refers to the Utility Complex located on 156 Street 
between 93A Avenue and 95 Avenue as illustrated in Appendix 5-1A [Project Description 
Drawings] in Part 1 [General] of Schedule 5 [D&C Performance Requirements].

1.15 “Acceleration Event” has the meaning given in Section 8.5 [Taxes] of the Agreement.

1.16 “Accepted” has the meaning given in Section 4.7 [Accepted] of Schedule 2 [Submittal Review 
Procedure]. 

1.17 “Access Closure” means the closure to traffic and removal of any access between a public 
Roadway or alley and private property, requiring a bylaw process to enable the closure.

1.18 “Access Vault” means a vault in which safe and convenient access is provided for worker entry 
for purposes of installation and maintenance of underground cable Utilities.

1.19 “ACSA” has the meaning given in Section 1.6 of Schedule 11 [Construction Safety 
Requirements].

1.20 “Actual Lane Closure Costs” means the sum, in Canadian dollars, calculated in accordance 
with Section 2.3 [Lane Closure Adjustment] of Schedule 16 [Payment Mechanism].

1.21 “Actual Transit Impact Costs” means the sum, in Canadian dollars, of ETS Transit Impact Costs 
calculated in accordance with Section 2.4 [Transit Impact Adjustment] of Schedule 16 [Payment 
Mechanism].

1.22 “Actual Tree Compensation Value” means the sum, in Canadian dollars, calculated in 
accordance with Section 2.5 [Tree Removal Adjustment] of Schedule 16 [Payment Mechanism].

1.23 “Additional Insurance” has the meaning given in Section 3.4 [Additional and Elective Insurance] 
of Schedule 17 [Insurance Requirements].

1.24 “Additional Lands” has the meaning given in Section 4.5 [Additional Lands] of the Agreement.

1.25 “Adjoining Lands” means Real Property Interests, which are adjacent to, abut against, or adjoin 
the City Lands which are accessed, occupied, possessed or used by Project Co in any manner to 
carry out and perform the Project Work, whether on a temporary and incidental basis or on a long 
term or permanent basis.

1.26 “Adjoining Lands Access Protocol” has the meaning given in Section 4.16.2 [Project Co 
Obligations] of the Agreement.

1.27 “Affiliate” means any other Person that, directly or indirectly, through one or more intermediaries, 
controls, is controlled by, or is under common control with, such first Person where “control” 
means, with respect to the relationship between or among two or more Persons, the possession, 
directly or indirectly or as trustee, personal representative or executor, of the power to direct or 
cause the direction of the affairs or management of the first Person, whether through the 
ownership of voting securities, as trustee, personal representative or executor, by statute, 
contract, credit arrangement or otherwise, including the ownership, directly or indirectly, of 
securities having the power to elect a majority of the board of directors or similar body governing 
the affairs of such first Person.

1.28 “Agreement” means this project agreement entered into between the City and Project Co, dated 
as at Commercial Close, including all schedules, appendices and attachments thereto, as 
amended, supplemented or restated from time to time.
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1.29 “Alberta Survey Control Markers” or “ASCM” means the geodetic markers installed in Alberta 
as part of the provincial spatial referencing system.

1.30 “Alberta Tier 1 Guidelines” means the Alberta Tier 1 Soil and Groundwater Remediation 
Guidelines issued by AEP.

1.31 “Alberta Transportation Products List” means the list of materials and products approved for 
use in construction, maintenance and rehabilitation of Alberta Transportation Bridges, currently 
accessible on the Alberta Transportation website at 
http://www.transportation.alberta.ca/PlanningTools/GMS/ProductList/Product%20List%20Index.p
df.

1.32 “Aldergrove/Belmead Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and 
Stations] of Schedule 5 [D&C Performance Requirements]. 

1.33 “Alex Decoteau Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and Stations] 
of Schedule 5 [D&C Performance Requirements]. 

1.34 “Amenity Node” means a pedestrian space meeting the requirements set out in Section 2-4.4 
[Amenity Nodes] of Schedule 5 [D&C Performance Requirements].

1.35 “Annual Design & Construction Communications Plan” means the plan prepared by Project 
Co pursuant to Section 5.1(b) [Deliverables] of Schedule 12 [Communications and Engagement].

1.36  “Annual Heating Demand” means the amount of heating energy delivered to the project that is 
outputted from any and all types of heating equipment, per unit of modeled floor area. Heating 
equipment includes electric, gas, hot water, or DX heating coils of central air systems (e.g. make-
up air units, air handling units, etc.), terminal equipment (e.g. baseboards, fan coils, heat pumps, 
reheat coils, etc.) or any other equipment used for the purposes of space conditioning and 
ventilation. Heating output of any heating equipment whose source of heat is not directly provided 
by a utility (electricity, gas or district) must still be counted towards the AHD. For clarity, hot water 
or DX heating sources that are derived from a waste heat source or a renewable energy source 
do not contribute to a reduction in AHD, as per the above definition.

1.37 “Anthony Henday Drive LRT Bridge” has the meaning given in Section 1-1.2.3 [Key 
Transportation Structures] of Schedule 5 [D&C Performance Requirements].   

1.38 “Anticipated Construction Completion Date” has the meaning given in Section 14.1 [Initial 
Countdown Notice] of Schedule 4 [Design and Construction Protocols].

1.39 “Anticipated Phase 1 Construction Completion Date” has the meaning given in Section 12.1 
[Initial Phase 1 Countdown Notice] of Schedule 4 [Design and Construction Protocols].

1.40 “APEGA” means the Association of Professional Engineers and Geoscientists of Alberta.

1.41 “Applicable Law” means: 

(a) any statute or proclamation or any delegated or subordinate legislation, including for 
greater certainty City by-laws;

(b) any order, direction, directive, request for information, policy, code, protocol, 
administrative interpretation, guideline, standard, rule, treaty, decree, consent, by-law or 
authorization of or by any Governmental Authority, including for greater certainty all City 
Policies and City Regulatory Policies; and



4
Edmonton Valley Line West LRT

Project Agreement – Execution Version
Schedule 1 – Definitions and Interpretation

(c) any judgment, order or decision of a relevant court of law, board, arbitrator or 
administrative agency which is a binding precedent in the Province of Alberta,

in each case, in force in the Province of Alberta, applicable to the Project or the Project Work or 
otherwise binding on Project Co, a Project Co Person, the City or a City Person.

1.42 “Appointed Referee” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.43 “Appropriate Persons” and “Appropriate Person” means Professional Engineers (as required 
by Applicable Law or Good Industry Practice) or architects who are registered or licensed to 
practice as architects under the Architects Act (Alberta) or landscape architects who are 
registered with  Alberta Association of Landscape Architects all who have sufficient expertise and 
experience to expeditiously and efficiently perform Design activities in a proper and professional 
manner to the standards set out in this Agreement.

1.44 “Arbitration Notice” has the meaning given in Section 2.8 [Arbitration] of Schedule 20 [Dispute 
Resolution Procedure].

1.45 “Arbitrator” has the meaning given in Section 2.8 [Arbitration] of Schedule 20 [Dispute 
Resolution Procedure].

1.46 “Arborist” means a professional retained by Project Co, certified by ISA in the practice of 
arboriculture, with qualifications in tree risk assessment.

1.47 “Architectural Concrete” has the meaning given in Section 2-11.1.1.1 [Concrete Finish] of 
Schedule 5 [D&C Performance Requirements].

1.48 “Architectural Concrete Unit Masonry” has the meaning given in Section 2-11.2.2 [Architectural 
Concrete Unit Masonry] of Schedule 5 [D&C Performance Requirements].

1.49 “As Built” means Project information, including drawings, reports and test findings, which 
describe the state of the Infrastructure as it was constructed, and may contain notations and 
visible mark-ups to identify any field initiated changes made to the applicable Final Design, and 
which is to be verified by the Designer. 

1.50 “Assessment Value Unit Rate for Forested Area” means the unit rates for Forested Areas 
defined in Table 2 of the Tree Valuation Inventory.  

1.51 “Asset Classification and Numbering System” means the City’s “TCA Asset Catalogue” asset 
classification system, a copy of which is included in the Disclosed Data.

1.52 “Asset Management System” means the system used by the Operator for the management of 
assets.

1.53 “Asset Register” has the meaning given in Section 8.2 [Asset Register] of Schedule 4 [Design 
and Construction Protocols].

1.54 “Assigned Intellectual Property” has the meaning given in Section 3.4(a) of Schedule 8 
[Intellectual Property].

1.55 “Assignee” has the meaning given in Section 3.4(a) of Schedule 8 [Intellectual Property].

1.56 “Assignor” has the meaning given in Section 3.4(a) of Schedule 8 [Intellectual Property].
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1.57 “Associated Liabilities” has the meaning given in Section 8.5 [Taxes] of the Agreement.

1.58 “Authority Having Jurisdiction” means an organization, office, or individual responsible for 
enforcing the requirements of a code or standard, or for approving equipment, materials, an 
installation, or a procedure.

1.59 “Automatic Grade Crossing Warning System” means an interconnection of various devices 
and their controls used to indicate, and protect, by means of gates and flashing lights, the 
approach and/or presence of a Train at a Grade Crossing.

1.60 “Automatic Vehicle Inspection System” or “AVIS” has the meaning given in Section 8-2.12 
[Automatic Vehicle Inspection System] of Schedule 5 of the Agreement.

1.61 “Availability” means the probability that a system or system element will be operational when 
required. Mathematically, the ratio of the mean time between failure and the sum of the mean 
time between failure and the mean down time.

1.62 “Avoidable Costs”, when used in relation to an event or circumstance, means all costs and 
expenditures which:

(a) are saved or avoided as a result of the event or circumstance or its effects; or

(b) if Project Co acted reasonably and in accordance with this Agreement (including Section 
12.7 of this Agreement), would have been saved or avoided as a result of the event or 
circumstance or its effects.

1.63 “AW0” means the weight of an empty LRV.

1.64 “AW1” means AW0 plus the weight of the driver, all seats occupied, assuming an average weight 
of 79.5 kg per seated passenger.

1.65 “AW2” means AW1 plus the weight of four standing passengers per square metre, assuming an 
average weight of 75 kg per standing passenger.

1.66 “AW3” means AW1 plus the weight of six standing passengers per square metre, assuming an 
average weight of 75 kg per standing passenger.

1.67 “AW4” means AW1 plus the weight of eight standing passengers per square metre, assuming an 
average weight of 75 kg per standing passenger.

1.68 “Back of Walk Landscape Area” means the landscape area between a walkway and an 
adjacent property as illustrated in Figure 2-14.3.1 [Illustrated Landscape Area Definitions] of 
Schedule 5 [D&C Performance Requirements].

1.69 “Back Up Control Centre” means the facility within Lewis Farms Storage Facility Building that 
includes all interfaces, equipment, systems and sub-systems required for the provisional 
performance of the activities defined in Section 2.2(e) [Principles of Operation] of Appendix 5-1D 
[Operability and Maintainability Parameters] of Schedule 5 [D&C Performance Requirements] in 
the event of an outage of the Operations Control Centre, and is  suitably sized for inclusion of the 
Future ICS for Valley Line LRT Stage 2.

1.70 “BAFO” has the meaning given in Section 2.5 [Fast Track Referee Process] of Schedule 20 
[Dispute Resolution Procedure].
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1.71 “BAFO Submission Date” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.72 “Ballasted Track” means a track structure consisting of rail, tie plates or fastenings, cross ties, 
and the ballast/subballast bed supported on a prepared subgrade.

1.73 “Barrier-Free” means that a building, facility, Light Rail Vehicle or path of travel can be 
approached, entered, accessed and used by persons with physical, mental or sensory disabilities. 

1.74 “Baseline Construction Schedule” has the meaning given in Section 2.1(b) of Schedule 3 
[Construction Schedule].

1.75 “Bat Mitigation Plan” means the plan prepared by Project Co in accordance with Section 16.2(c) 
of Schedule 10 [Environmental Performance Requirements].

1.76 “Battery Ground Fault” means a condition whereby an energy source meant to energize Vital 
circuit(s) is leaking current to ground.

1.77 “Betterment” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.78 “Bioswales” are considered a stormwater Low Impact Development approach to managing 
stormwater runoff closest to its source through the natural processes of filtration, infiltration, 
storage, evapotranspiration and plant uptake.

1.79 “Block” means a specified section of Track governed by a Block Signal.

1.80 “Block Signal” means a fixed signal, installed at the entrance to each Block, to govern Trains 
entering and occupying the specified Block.

1.81 “Bonds” means any one or more of the performance bond and the labour and material payment 
bond described in Sections 6.4 and 6.5 of Schedule 17 – [Insurance and Performance Security 
Requirements], and, collectively, means all of them.

1.82 “Brewery/120 Street Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and 
Stations] of Schedule 5 [D&C Performance Requirements]. 

1.83 “Brinell” has the meaning given in ASTM E103.

1.84 “Builders’ Lien Act” or “BLA” means the Builders’ Lien Act (Alberta).

1.85 "Building Administration Network” means the administration network used by staff for non-
operational purposes that spans the Gerry Wright OMF and the Lewis Farms Storage Facility.

1.86 “Building and Utility Settlement Study Report” has the meaning given in Section 1-5.1 
[General] of Schedule 5 [D&C Performance Requirements].

1.87 “Building Information Modelling (BIM) Execution Plan” means the Building Information 
Modelling (BIM) Execution Plan developed pursuant to and in accordance with Section 6.4.1(h) of 
Schedule 4 [Design and Construction Protocols].

1.88 “Building Supervisory Control and Data Acquisition” or “Building SCADA” means a SCADA 
system to remotely monitor and control building conditions.
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1.89 “Building SCADA System Integration Plan” has the meaning given in Section 6-1.14.2 
[Building SCADA] of Schedule 5 [D&C Performance Requirements].

1.90 “Building Structure” means:

(a) all buildings forming part of the Lewis Farms Storage Facility Building and Gerry Wright 
OMF Building B;

(b) all Stops, including Platforms and all other elements forming part of a Stop;

(c) Shelters at the West Edmonton Mall Transit Centre;

(d) the Stations, excluding those structural elements of the Stations that support the 87 
Avenue Elevated Guideway;

(e) all Utility Complexes; and

(f) any other structure, forming part of the Infrastructure, to which the NBCAE applies.

1.91 “Bus Stop Materials” has the meaning given in Section 1-7.5.2 [City Recoverable Items] of 
Schedule 5 [D&C Performance Requirements].

1.92 “Business Day” means a day other than a Saturday, Sunday or statutory holiday in Alberta. 

1.93 “Business Opportunities” has the meaning given in Section 17.7 [Business Opportunities] of the 
Agreement.

1.94 “Bylaw 7188” has the meaning given in Section 3(a)(i)(1) of Schedule 10 [Environmental 
Performance Requirements].

1.95 “Canada Call Redemption Feature” means the right of an issuer of bonds to redeem the bonds 
at the greater of the remaining par value and a price calculated to provide a yield to maturity 
equal to the Government of Canada Yield plus a spread equal to 25% of the Original Spread as 
of the date fixed for redemption.

1.96 “Canadian GAAP” means the generally accepted accounting principles from time to time 
approved by the Canadian Institute of Chartered Accountants, or any successor institute, 
applicable as at the date on which such calculation is made or required to be made in accordance 
with generally accepted accounting principles, as such principles may be amended or varied by 
International Financial Reporting Standards then in effect in Canada, in any case consistently 
applied from one period to the next.

1.97 “Canadian Registered Safety Professional” means an individual who has met the requirements 
established by the Board of Canadian Registered Safety Professionals.

1.98 “Canopy” means space as described in Section 5-2.6.6 [Canopies] of Schedule 5 [D&C 
Performance Requirements].

1.99 “Canopy Tree” means a Street Tree having a high canopy with a mature width greater than 4m.

1.100 “Canopy Type” means a style of Canopy to be provided at each Stop and Station, as specified in 
Table 2-10.2.3 [Stop PI Theme and Canopy Type for each Stop and Station] in Schedule 5 [D&C 
Performance Requirements].
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1.101 “CCTV System” means the CCTV system described in Section 6-1.11 [CCTV System] of 
Schedule 5 [D&C Performance Requirements].

1.102 “CEAA” means the Canadian Environmental Assessment Act.

1.103 “Certificate” means a certificate issued pursuant to and in accordance with Schedule 4 [Design 
and Construction Protocols] or Schedule 7 [Performance Demonstration Requirements].

1.104 “Certificate of Construction Completion” has the meaning given in Section 14.8 [Certification 
of Construction Completion] of Schedule 4 [Design and Construction Protocols].

1.105 “Certificate of Final Completion” has the meaning given in Section 16.5 [Certification of Final 
Completion] of Schedule 4 [Design and Construction Protocols].

1.106 “Certificate of Infrastructure Performance Demonstration Completion” has the meaning 
given in Section 4.4 [Certification of Infrastructure Performance Demonstration Completion] of 
Schedule 7 [Performance Demonstration Requirements].

1.107 “Certificate of Phase 1 Construction Completion” means the Certificate to be issued by the 
independent Certifier in accordance with Section 12.8 [Conditions Precedent to Phase 1 
Construction Completion] of Schedule 4 [Design and Construction Protocols].

1.108 “Certificate of Recognition” or “COR” has the meaning given in Section 1.4(a) of Schedule 11 
[Construction Safety Requirements].

1.109 “Certified Industrial Hygienist” means an individual meeting the requirements for a certified 
industrial hygienist established by the American Board of Industrial Hygiene.

1.110 “Change” means a variation, addition, reduction, substitution, modification, deletion, removal or 
other change to the whole or any part of:

(a) the Design, Construction or the Design and Construction Requirements; or

(b) the Project or the Project Requirements.

1.111 “Change Enquiry” means a written notice and description of a proposed Change by the City 
pursuant to Schedule 13 [Changes].

1.112 “Change Estimate” means a detailed breakdown, estimate and other information attributable to a 
proposed Change, prepared by Project Co pursuant to Section 2.2 [Delivery of Change Estimate] 
and in accordance with Section 2.3 [Change Estimate Requirements] of Schedule 13 [Changes].

1.113 “Change Directive” means a written instruction and description of a proposed Change which is 
issued on a form designated as a “Change Directive Form” and signed by the City directing 
Project Co to immediately proceed with the work attributable to the Change, pending the 
finalization and issuance of a Change Order Confirmation for that Change.

1.114 “Change in Control” means with respect to a non-individual Person (the “Person”) any direct or 
indirect change in the ownership or control of any legal, beneficial or equitable interest in any or 
all of the shares, units or equity in the Person (including the control over the exercise of voting 
rights conferred on equity share capital, unit interests or equity interests or the control over the 
right to appoint or remove directors, a general partner or other managers), including changes 
arising from assignment or transfer of existing shares, units or equity, issuance of new shares, 
units or equity or amalgamation, merger consolidation, amendment of a limited partnership 
certificate or other reorganization, or any other direct or indirect change, which results in a Person 
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or group of Persons, other than the equity holders of the Person immediately prior to the change, 
directly or indirectly:

(a) controlling the composition of the majority of the board of directors or other governing 
body of the Person or of a general partner or manager of the Person;

(b) controlling the decisions made by or on behalf of the Person, including by contractual 
means or rights or by controlling the voting power of the board of directors or other 
governing body or by controlling the voting power of any class of shareholders or equity 
holders of any of the Person, a general partner of the Person or a manager of the 
Person or otherwise;

(c) holding equity, either beneficially or otherwise, of that Person with a subscribed value 
(taking into account contributions to be made in the case of a limited partnership) of 
more than one half of the subscribed value (taking into account contributions to be made 
in the case of a limited partnership) or equity (either beneficially or otherwise) of that 
Person with more than one half of the voting rights; or

(d) having the ability through contractual means or rights or otherwise to direct or cause the 
direction of the management, actions, decisions or policies of the Person.

1.115 “Change in Law” means the coming into effect or repeal (without enactment or consolidation) in 
Alberta of any Applicable Law, or any amendment or variation of any Applicable Law, in each 
case after the Financial Submission Date.

1.116 “Change in Ownership” means, with respect to a person, any change in ownership, whether 
beneficial or otherwise, of any of the shares or units of ownership of such person, or in the direct 
or indirect power to vote or transfer any of the shares or units of ownership of such person.

1.117 “Change Order Confirmation” means confirmation provided by the City of a Change Estimate 
pursuant to Section 2.4 [Change Order Confirmation] of Schedule 13 [Changes].

1.118 “Change Reference Date” has the meaning given in Section 1.7 [Effect on Schedule] of 
Schedule 13 [Changes].

1.119 “Character Zone” means a defined geographic area having unique hardscapes and softscapes, 
history, cultural influences and community connections.

1.120 “Chargeable Failure” has the meaning given in Section 1.2 [Definitions] of Schedule 7 
[Performance Demonstration Requirements].

1.121 “Check-in” has the meaning given in Section 6-4.5 [Transit Signal Priority] of Schedule 5 [D&C 
Performance Requirements].

1.122 “Check-in-B” has the meaning given in Section 6-4.5 [Transit Signal Priority] of Schedule 5 [D&C 
Performance Requirements].

1.123 “Check-out” has the meaning given in Section 6-4.5 [Transit Signal Priority] of Schedule 5 [D&C 
Performance Requirements].

1.124 “Checking Team” means a group of engineers assigned to independently undertake a Design 
check in accordance with the Design and Certification Procedure.

1.125 “Churchill Connector” means the interchange point connecting the Valley Line LRT Stage 1 to 
the existing Capital Line and Metro Line LRT systems.
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1.126 “Churchill Connector Utility Complex” means the Utility Complex located contiguous with the 
Churchill Connector building services spaces and accessible through the building services 
spaces on the Valley Line LRT Stage 1.

1.127 “Churchill Stop” means the Stop, provided by Valley Line LRT Stage 1, located on 102 Avenue 
between 100 Street and 99 Street. 

1.128 “Citizen Working Groups” means the citizen working groups established by the City to share 
information and provide feedback in respect of the Project.

1.129 “City” means the City of Edmonton.

1.130 “City Activities” includes the provision of all governmental services and the conduct of all 
activities performed in, or associated with, light rail transit and other services of a similar nature.

1.131 “City Approval” has the meaning given in Section 2.1(a) of Schedule 28 [Project Approvals and 
Utility Matters] Part 1 [Project Approvals].

1.132 “City Cabinets” has the meaning given in Section 6-1.6 [Wayside Equipment and Wayside 
Equipment Enclosures] of Schedule 5 [D&C Performance Requirements].

1.133 “City Communication Room” has the meaning given in Section 8-3.6.8.7 [City Communication 
Room] of Schedule 5 [D&C Performance Requirements].

1.134 “City Conduits” has the meaning given in Section 6-1.5 [Systems Duct Bank and Associated 
Infrastructure] of Schedule 5 [D&C Performance Requirements].

1.135 “City Council” means the City Council of the City of Edmonton. 

1.136 “City Default Termination Sum” has the meaning given in Section 2.1 [Compensation] of 
Schedule 27 [Compensation on Termination]. 

1.137 “City-FDF” has the meaning given in Section 6-1.7.2 [City Fibre] of Schedule 5 [D&C 
Performance Requirements].

1.138 “City Fibre” has the meaning given in Section 6-1.7.2 [City Fibre] of Schedule 5 [D&C 
Performance Requirements].

1.139 “City Intellectual Property” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.140 “City Lands” means the Real Property Interests described in Schedule 14 [City Lands], including 
all improvements, fixtures, buildings, structures and other infrastructure, including the Existing 
Infrastructure thereon, provided that the Future Acquired Lands (as identified in Schedule 14 [City 
Lands]) shall not constitute part of the City Lands until the City acquires possession of any Real 
Property Interests therein and notice of possession of such Real Property Interest has been 
delivered to Project Co.

1.141 “City LRT” means the City’s LRT Expansion and Renewal Branch of the Integrated Infrastructure 
Services Department.

1.142 “City Permits” has the meaning given in Section 3.1 [City Permits] of Schedule 28 [Project 
Approvals and Utility Matters] Part 1 [Project Approvals].
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1.143 “City Person” means:

(a) any elected official, officer, employee or agent of the City;

(b) any representative, advisor (including any legal and financial advisor) of the City or 
subcontractor, consultant (of any tier) of the City in any such Person’s capacity as 
provider of services directly or indirectly to the City in connection with the Project or the 
Infrastructure, excluding Project Co, the Project Contractors and the Subcontractors;

(c) any invitee of the City or any of the City Persons referred to in (a) or (b) above who 
enters upon the Lands; 

(d) any third party authorized by the City to enter upon the Lands; or

(e) any lessee or tenant of the City at any facility forming part of the Infrastructure,

but does not include a Passenger or a Utility Company.

1.144 “City Personnel” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.145 “City Policies” means the following policies, or portions of policies where only a portion is 
indicated, of the City as at Commercial Close, copies of which are included in the Disclosed Data:

(a) Policy C420 – Corporate Communications; 

(b) Policy C593 – Public Engagement; 

(c) Administrative Directive and Administrative Procedure A1446A - Communications, 
together with Attachments I (Social Media Guidelines) and II (Visual Identity Standards) 
thereto; 

(d) Policy C531 - Natural Area Systems Policy;

(e) Policy C542 - Development Setbacks from River Valley/Ravine Crests Policy;

(f) Policy C512 - Environmental;

(g) Policy C456B - Corporate Tree Management; 

(h) Policy 501A – Integrated Pest Management;

(i) Greenhouse Gas Management Plan;

(j) Policy C556 - Sustainable Purchasing;

(k) Supplier Code of Conduct; and

(l) City of Edmonton Wildlife Passage Engineering Design Guidelines.

1.146 “City Project Document” means the Agreement, the Direct Lender Agreement, the Collateral 
Agreements, the Interface Agreement, the Insurance Trust Agreement and, when executed and 
delivered in accordance with the Agreement, the Independent Certifier Agreement and Referee 
Agreements. 



12
Edmonton Valley Line West LRT

Project Agreement – Execution Version
Schedule 1 – Definitions and Interpretation

1.147 “City Quality Audit” has the meaning given in Section 8.2.1 of Schedule 9 [Quality 
Management].

1.148 “City Recoverable Items” means the items described in Section 1-7.5.2 A and 1-7.5.2 E [City 
Recoverable Items] of Schedule 5 [D&C Performance Requirements].

1.149 “City Regulatory Policies” means the following policies of the City:

(a) Policy C506A - Urban Traffic Noise Policy;

(b) Environmental Construction Operations (ECO) Plan Framework:  Instructions for 
Preparing ECO Plans for Alberta Transportation, City of Calgary and City of Edmonton 
Construction Projects; 

(c) City of Edmonton Erosion and Sedimentation Control Guidelines and Erosion and 
Sedimentation Control Field Manual; 

(d) Integrated Pest Management Policy; 

(e) ENVISO; and

(f) City of Edmonton Policy C409J Snow and Ice Control.

1.150 “City Support Statements” has the meaning given in Section 2.8 [Preparation of Statements] of 
Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.151 “City Traffic Management Centre” means the central control facility from which the City 
manages its traffic control system.

1.152 “City Utility Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.153 “City Works” has the meaning given in Section 1-1.3 [City Works] of Schedule 5 [D&C 
Performance Requirements].

1.154 “City’s Environmental Obligations” has the meaning given in Section 1(b) of Schedule 10 
[Environmental Performance Requirements].

1.155 “City’s Representative” means , or such substitute as may be 
appointed by the City pursuant to Section 1.2 [Change of the City’s Representative] of 
Schedule 26 [Representatives and Key Individuals].

1.156 “Civil Commissioning Sub-Plan” means the plan prepared by Project Co in accordance with 
Section 9.4.5.5 [Civil Commissioning Sub-Plan] of Schedule 4 [Design and Construction 
Protocols].

1.157 “Claim Notice” has the meaning given in Section 18.3 [Conduct of Indemnified Claims] of the 
Agreement.

1.158 “Claims Adjuster” has the meaning given in Section 3.14 [Incident Reporting and Insurance 
Claim Settlement] of Schedule 17 [Insurance Requirements].

1.159 “Clearance Letter” means a clearance letter issued by Alberta Culture under the Historical 
Resources Act (Alberta).
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1.160 “Clerical Error” means a mistake such as a typographical error or the unintentional addition or 
omission of a word, phrase or figure.

1.161 “Clock Tower” means a clock tower meeting the requirements set out in Section 5-2.7.13 [Clock 
Tower] of Schedule 5 [D&C Performance Requirements].

1.162 “Closed Circuit Television” or “CCTV” means closed circuit television.

1.163 “Closing Procedures Agreement” means an agreement among the City, Project Co and others 
which addresses procedures for Commercial Close and Financial Close.

1.164 “Closure Rail” means a piece of fixed rail between the point and “frog”, which braces against the 
running rail to facilitate the switching of a Train.

1.165 “Collateral Agreement” means each or any of the agreements to be entered into between the 
City, a Project Contractor and Project Co in the form set out in Schedule 22 [Project Contracts 
and Collateral Agreements], as amended, supplemented or replaced from time to time in 
accordance with the Agreement.

1.166 “Columnar Tree” means a Street Tree with a narrow or columnar form, having a mature canopy 
width of less than 4m.

1.167 “Commemorative Tree” means an existing tree that may be relocated or removed and that shall 
be replaced in accordance with Section 2-14.15 [Tree Retention, Removal and Protection] of 
Schedule 5 [D&C Performance Requirements] if removed.

1.168 “Commencement Date” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.169 “Commercial Close” means the Effective Date, being the date when the Agreement has been 
executed and delivered.

1.170 “Commercial Referee Panel” has the meaning given in Section 3.2 [Standing Referee Panels] of 
Schedule 20 [Dispute Resolution Procedure].

1.171 “Commissioning” means inspection and testing of the Infrastructure, including all Equipment, 
components, systems and sub-systems, for the purpose of verifying the performance of the 
Infrastructure and confirming that the Infrastructure complies with the Design and Construction 
Requirements and “Commission” and “Commissioned” shall have corresponding meanings.

1.172 “Commissioning Certificate” means a certificate in respect of the Commissioning as provided 
by Project Co pursuant to the Design and Certification Procedure.

1.173 “Commissioning Manager” has the meaning given in Section 9.1 [Commissioning Manager] of 
Schedule 4 [Design and Construction Protocols].

1.174 “Commissioning Plan” has the meaning given in Section 9.4.2 [Commissioning Plan] of 
Schedule 4 [Design and Construction Protocols].

1.175 “Commissioning Register” has the meaning given in Section 9.8.2 [Commissioning Register] of 
Schedule 4 [Design and Construction Protocols].

1.176 “Commissioning Schedule” has the meaning given in Section 9.5.2 [Commissioning Schedule] 
of Schedule 4 [Design and Construction Protocols].
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1.177 “Commissioning Sub-committee” has the meaning given in Section 9.2(a) [Commissioning 
Sub-Committee] of Schedule 4 [Design and Construction Protocols].

1.178 “Commissioning Program Report” has the meaning given in Section 9.10.2 [Commissioning 
Program Report] of Schedule 4 [Design and Construction Protocols].

1.179 “Commissioning Test Report” has the meaning given in Section 9.8.3(a) [Test Reports] of 
Schedule 4 [Design and Construction Protocols].

1.180 “Commissioning Work” means all of the work, activities and tasks required to completely and 
successfully complete the Commissioning of the Infrastructure, including all equipment, 
components, systems and sub-systems and Integrated LRV Commissioning, but excluding all 
Phase 1 Commissioning Work. 

1.181 “Communication Commissioning Sub-Plan” means the plan prepared by Project Co in 
accordance with Section 9.4.5.3 [Communications Commissioning Sub-Plan] of Schedule 4 
[Design and Construction Protocols].

1.182 “Communications and Engagement Working Group” means the group established pursuant to 
Section 4.2 [Communications and Engagement Working Group] of Schedule 12 [Communications 
and Engagement].

1.183 “Communications Manager” means the Key Individual identified by such title in Appendix 26A 
[Key Individuals] of Schedule 26 [Representatives and Key Individuals], or such replacement as 
may be designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job 
Specifications or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.184 “Communications Team” has the meaning given in Section 4.1 [Communications Team 
Requirements] of Schedule 12 [Communications and Engagement].

1.185 “Communications Transmission System” or “CTS” has the meaning given in Section 6-1.7.1 
[Communications Transmission System (CTS)] of Schedule 5 [D&C Performance Requirements]

1.186  “Community Employment Benefits Plan” means the plan developed pursuant to Section 4.6 
[Community Employment Benefits Plan] of Schedule 4 [Design and Construction Protocols].

1.187 “Completion of Infrastructure Performance Demonstration” has the meaning given in Section 
1.2 [Definitions] of Schedule 7 [Performance Demonstration Requirements].

1.188 “Confidential Information” has the meaning given in Section 17.3 [Confidential Information] of 
the Agreement.

1.189 “Configuration Management Sub-Plan” means the plan described in Section 5.2.2.3 
[Configuration Management Sub-Plan] of Schedule 4 [Design and Construction Protocols].

1.190 “Confined Space” has the meaning given in Part 9 of the Occupational Health and Safety 
Regulation (Alberta).

1.191 “Conflicting Moves” means Train movements or pending Train movements whereby two 
opposing or flanking Trains are in contention to occupy the same specified limits of Track at the 
same time. 

1.192 “Connection Removal” means the closure to traffic of a point connection between two public 
Roadways and/or alleys which does not require a bylaw process to enable the closure.
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1.193 “Consolidated Notice” has the meaning given in Section 4.2 [Consolidation] of Schedule 20 
[Dispute Resolution Procedure]. 

1.194 “Consolidated Proceeding” has the meaning given in Section 4.2 [Consolidation] of Schedule 
20 [Dispute Resolution Procedure].

1.195 “Construct” means to carry out Construction and “Constructed” shall have a corresponding 
meaning.

1.196 “Constructed Utility Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.197 “Construction” means everything, other than Design, required to achieve Final Completion, 
including the construction and Commissioning of the Infrastructure, construction and removal of 
any Temporary Works, and the supply of all labour and materials, construction equipment, 
management, supervision and support of any kind or nature whatsoever required for the 
construction of the Infrastructure and the supply, installation, testing and Commissioning of all 
equipment, components, systems and sub-systems, and decommissioning and disposal of the 
designated existing infrastructure.

1.198 “Construction Certificate” means a certificate in respect of a Work Package, as provided by 
Project Co pursuant to the Design and Certification Procedure.

1.199 “Construction Completion” means that all of the conditions precedent to Construction 
Completion specified in Section 14.5 [Conditions Precedent to Construction Completion] of 
Schedule 4 [Design and Construction Protocols], that have not been waived by the City, have 
been achieved, as certified by the Independent Certifier. 

1.200 “Construction Completion Date” means the date when all the conditions precedent to 
Construction Completion that have not been waived by the City have been satisfied, as certified 
by the Independent Certifier in accordance with Section 14.8 [Certification of Construction 
Completion] of Schedule 4 [Design and Construction Protocols]. It shall be the date shown on the 
Certificate of Construction Completion.

1.201 “Construction Completion Deficiencies” means any defects, Deficiencies, Nonconformities and 
items of outstanding work (including in relation to seasonal work) arising from or related to the 
work required to achieve Construction Completion, and:

(a) which, in the opinion of the Independent Certifier, acting reasonably, are not required to 
be rectified or completed in order to achieve Construction Completion; or

(b) which are required to be included on the list of Construction Completion Deficiencies by 
the City pursuant to Section 14.4(b) of Schedule 4 [Design and Construction Protocols].

1.202 “Construction Completion Deficiencies Holdback” has the meaning given in Section 14.15 
[Construction Completion Deficiencies Holdback] of Schedule 4 [Design and Construction 
Protocols].

1.203 “Construction Completion Deficiencies Holdback Repayment” means the amount owing to 
Project Co for Construction Completion Deficiencies rectified that will be calculated in accordance 
with Section 1.7 [Construction Completion Deficiencies Holdback Repayment] of Schedule 16 
[Payment Mechanism].
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1.204 “Construction Completion Deficiencies Letter of Credit” has the meaning given in Section 
14.16 [Construction Completion Deficiencies Letter of Credit] of Schedule 4 [Design and 
Construction Protocols].

1.205 “Construction Completion Deficiency Deduction” means the amounts incurred by the City to 
engage others to perform the work necessary to complete and rectify such Construction 
Completion Deficiency in accordance with Section 14.15(b) of Schedule 4 [Design and 
Construction Protocols].

1.206 “Construction Completion Deficiency Multiplier” has the meaning given in Section 1.4 
[Construction Completion Payment] of Schedule 16 [Payment Mechanism].

1.207 “Construction Completion Payment” means the sum, in Canadian dollars, payable by the City 
to Project Co in accordance with the Agreement, as calculated in Section 1.4 [Construction 
Completion Payment] of Schedule 16 [Payment Mechanism].

1.208 “Construction Completion Payment Rate” has the meaning given in Section 1.4 [Construction 
Completion Payment] of Schedule 16 [Payment Mechanism].

1.209 “Construction Contract” means the guaranteed price construction contract between Project Co 
and the Construction Contractor dated on or about the date of this Agreement.

1.210 “Construction Contractor” means , an unincorporated 
joint venture formed by  and , engaged by Project Co 
to perform the Project Work and any substitute construction contractor engaged by Project Co as 
may be permitted by this Agreement.

1.211 “Construction Guarantor” means, collectively, 

1.212 “Construction Joint Committee” has the meaning given in Section 3.1.1 [General] of Schedule 
4 [Design and Construction Protocols].

1.213 “Construction Latent Defect” has the meaning given in Section 7.1 [Warranty Obligations] of the 
Agreement. 

1.214 “Construction Maintenance” has the meaning given in Section 1-3.5 [Maintenance During 
Construction] of Schedule 5 [D&C Performance Requirements].

1.215 “Construction Maintenance Program” has the meaning given in Section 7.2.3 [Construction 
Maintenance Program] of Schedule 4 [Design and Construction Protocols].

1.216 “Construction Management Plan” has the meaning given in Section 7.1.1 [General] of Schedule 
4 [Design and Construction Protocols].

1.217 “Construction Manager” means the Key Individual identified by such title in Appendix 26A [Key 
Individuals] of Schedule 26 [Representatives and Key Individuals], or such replacement as may 
be designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job 
Specifications or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.218 “Construction Manual” means the manual described in Section 4-4.8.2.2 A [Construction 
Manual] of Schedule 5 [D&C Performance Requirements].

1.219 “Construction Noise Control Sub-Plan” means the plan described in Section 7.2.1 
[Construction Noise Control Sub-Plan] of Schedule 4 [Design and Construction Protocols].
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1.220 “Construction Payment” means the sum, in Canadian dollars, determined in accordance with 
Section 1.2 [Construction Payment] of Schedule 16 [Payment Mechanism].

1.221 “Construction Payment Adjustment” means the sum, in Canadian dollars, determined in 
accordance with Section 2.2 [Construction Payment Adjustment] of Schedule 16 [Payment 
Mechanism].

1.222 “Construction Period” means the period of time commencing on Commercial Close and ending 
on the Construction Completion Date.

1.223 “Construction Quality Management Plan” means the plan prepared by Project Co in 
accordance with Appendix 9C [Construction Quality Management Plan] of Schedule 9 [Quality 
Management].

1.224 “Construction Schedule” has the meaning given in Section 2.2 of Schedule 3 [Construction 
Schedule].

1.225 “Construction Vibration Control Sub-Plan” means the plan described in Section 7.2.2 
[Construction Vibration Control Sub-Plan] of Schedule 4 [Design and Construction Protocols].

1.226 “Contamination” means the concentration of a chemical parameter that exceeds the guideline 
concentration listed in either Table A-2, Table A-3 or Table A-4 in the Alberta Tier 1 Soil 
Remediation Guidelines for the exposure pathways and the surrounding land use that are valid 
for the sample location, or the concentration of chloride in soils that exceeds 2,870 mg/kg.

1.227 “Contamination Management Plan” has the meaning given in Section 15.1(a) of Schedule 10 
[Environmental Performance Requirements].

1.228 “Contingency Condition” means a condition under which one Traction Power Substation is 
completely out of service.

1.229 “Contribution Agreement” means an agreement between the City and a Contribution 
Agreement Party pursuant to which such Contribution Agreement Party has agreed to provide 
funds to the City for the Project.

1.230 “Contribution Agreement Parties” means Her Majesty the Queen in Right of Canada as 
represented by the Minister of Infrastructure, Her Majesty the Queen in Right of Alberta as 
represented by the Minister of Transportation and the Minister of Infrastructure and “Contribution 
Agreement Party” means any one of them.

1.231 “Core Design Team” has the meaning given in Section 6.1 [General Design Considerations] of 
Schedule 4 [Design and Construction Protocols].

1.232 “Corrective Action” means the action to eliminate the cause of an open Nonconformity, 
Deficiency, defect or other undesirable situation to prevent recurrence.

1.233 “Corrective Action Plan” means the plan prepared by Project Co in accordance with 
Section 10.4 [Corrective Action] of Schedule 11 [Construction Safety Requirements].

1.234 “Cost of the Financing” means all costs and expenses incurred in connection with the Senior 
Debt Financing pursuant to the Senior Financing Agreements, including all interest, fees, 
expense reimbursements, pre-payment and breakage costs and all other costs and expenses.

1.235 “Coverage Study” has the meaning given in Section 6-1.20.2.3 [Public Address] of Schedule 5 
[D&C Performance Requirements]. 
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1.236 “Covered Bicycle Racks” means bicycle parking racks which are covered by a roof structure to 
keep out rain and snow, and which may be enclosed. 

1.236A “Credit Agreement” has the meaning given in Schedule 21 [Direct Lender Agreement].

1.237 “Crime Prevention through Environmental Design” or “CPTED” means the design and 
construction principles set out in Section 2-4.6 [Crime Prevention Through Environmental Design 
(CPTED)] of Schedule 5 [D&C Performance Requirements].

1.238 “Crisis Communications” means communications activities in respect of any situation, event, 
occurrence or circumstance that, at the discretion of the City, adversely affects safety or has the 
potential to adversely affect safety, constitutes a death or a serious injury to a person, constitutes 
a hostage situation or state of emergency, causes or may cause material damage or harm to 
property, infrastructure, buildings and/or equipment, constitutes a period of transition to or from 
war, is a significant labour disruption, could reasonably be expected to have a significant negative 
impact on citizens, the environment, City employees, City services or the City’s reputation, or 
gives rise to an emergency, as determined by any statutory body including any Emergency 
Services.

1.239 “Critical Root Zone” means one of the zones described in Figure 2-14.15.3 [Critical Root Zones] 
of Schedule 5 [D&C Performance Requirements].

1.240 “Crosshole Sonic Logging” means a method to verify the structural integrity of drilled shafts and 
other concrete piles by sending ultrasonic pulses through concrete from one probe to another.

1.241 “CTS Cable PICO Test Plan” has the meaning given in Section 6-1.7.1.1 [CTS Fibre Optic 
Cabling] of Schedule 5 [D&C Performance Requirements].

1.242 “CTS Equipment PICO Test Plan” has the meaning given in Section 6-1.7.1.3 [CTS Equipment)] 
of Schedule 5 [D&C Performance Requirements].

1.243 “CTS Integration Plan” has the meaning given in Section 6-1.7.1 [Communication Transmission 
System (CTS)] of Schedule 5 [D&C Performance Requirements].

1.244 “Custodial Maintenance” means any activities to maintain the appearance of the Infrastructure.

1.245 “Customer Connection Guide” means a guide, published by EPCOR Distribution and 
Transmission Inc. (EDTI), which sets out procedures, guidelines and standards that are 
applicable to service connections provided by it under its terms and conditions for distribution 
connection services, which form part of the distribution tariff of EDTI.

1.246 “Daily Transit Closure Rate” has the meaning given in Section 2.4 [Transit Impact Adjustment] 
of Schedule 16 [Payment Mechanism].

1.247 “Daily Transit Impact Rate” has the meaning given in Section 2.4 [Transit Impact Adjustment] of 
Schedule 16 [Payment Mechanism].

1.248 “Data Centre” means a data centre meeting the requirements set out in Section 6-1.9 [Data 
Centres] of Schedule 5 [D&C Performance Requirements] or Valley Line LRT Stage 1 data centre 
as described in the Disclosed Data.

1.249 “Data Centre Integration Plan” has the meaning given in Section 6-1.8 [Data Centres] of 
Schedule 5 [D&C Performance Requirements].
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1.250 “Data Radio Study” has the meaning given in Section 6-1.12.3.2 [Extension of Valley Line LRT 
Stage 1 Data Radio System] of Schedule 5 [D&C Performance Requirements].

1.251 “Data Radio System” has a meaning given in Section 6-1.12.3.1 [Functional Requirements] of 
Schedule 5 [D&C Performance Requirements].

1.252 “Data Radio System Integration Plan” has the meaning given in Section 6-1.12.3.5 [Submittals] 
of Schedule 5 [D&C Performance Requirements].

1.253 “Data Room” means the database established by the City for the Project containing or referring 
to Disclosed Data.

1.254 “DC and AC Protection Coordination Studies and Short Circuit Analysis” has the meaning 
given in Section 6-2.3.15 [Protection Schemes] of Schedule 5 [D&C Performance Requirements].

1.255 “DC Switchgear Shop Drawings” has the meaning given in Section 6-2.3.9 [DC Power 
Switchgear] of Schedule 5 [D&C Performance Requirements].

1.256 “Deconstruction Work” means any work required to remove and dispose of designated Existing 
Infrastructure that is impacted by the Construction.

1.257 “Default” means any breach or non-compliance by Project Co of or with any provision of the 
Agreement, including the material inaccuracy, when made, of any representation or warranty 
given by Project Co in the Agreement.

1.258 “Default Rate of Interest” means Prime plus 2%.

1.259 “Default Points” means those default points assigned to Project Co in accordance with Section 
2.9 [Default Points] of Schedule 16 [Payment Mechanism].

1.260 “Deferred Utility Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.261 “Deficiency” means any defect, deficiency, error or fault, including omission, in the Infrastructure 
(including in the design or construction thereof) or any failure of the Infrastructure (or any part 
thereof) to comply with the Project Requirements.

1.262 “Deficiency Deadline” means the deadline to complete each Construction Completion Deficiency 
as defined in Section 14.11 [Correction of Construction Completion Deficiencies] of Schedule 4 
[Design and Construction Protocols]. 

1.263 “Deliverable” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.264 “Delivered” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.265 “Design” means the entire design process, including plans, specifications, and drawings for the 
design of the Infrastructure, that Project Co is required to perform, as required by the Agreement.

1.266 “Design and Certification Procedure” has the meaning given in Section 6.2 [Design and 
Certification Procedure] of Schedule 4 [Design and Construction Protocols].
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1.267 “Design & Construction Communication and Engagement Plan” means either an Annual 
Design & Construction Communications and Engagement Plan or the Overall Design & 
Construction Communications and Engagement Plan.

1.268 “Design and Construction Requirements” means the standards, specifications, procedures, 
design criteria, design guidelines and other requirements applicable to the Design and the 
Construction, including the requirements set out in Schedule 2 [Submittal Review Procedure], 
Schedule 3 [Construction Schedule], Schedule 4 [Design and Construction Protocols], Schedule 
5 [D&C Performance Requirements], Schedule 9 [Quality Management], Schedule 10 
[Environmental Performance Requirements], Schedule 11 [Construction Safety Requirements], 
Schedule 12 [Communications and Engagement] and Schedule 28 [Project Approvals and Utility 
Matters] as amended, supplemented or replaced from time to time after the Effective Date in 
accordance with the Agreement.

1.269 “Design Capacity” has the meaning given in Section 1-2.1.2 [Operational Design Parameters] of 
Schedule 5 [D&C Performance Requirements].

1.270 “Design Certificate” means a certificate in respect of a Work Package, as provided by Project Co 
pursuant to the Design and Certification Procedure.

1.271 “Design Coordination Certificate” means a certificate in respect of design coordination for all 
Work Packages, as provided by Project Co pursuant to the Design and Certification Procedure.

1.272 “Design Data” means all calculations, designs, design or construction information, standards, 
specifications, plans, drawings, graphs, sketches, models, Design Drawings and other materials, 
including all eye readable or computer or other machine readable data and including all design 
submissions required under the Design and Construction Requirements used, prepared or to be 
prepared by or on behalf of Project Co or a Project Co Person relating to the Project Work or to 
any Change.

1.273 “Design Development Change” has the meaning given in Section 5.2 [Design Development 
Changes] of Schedule 13 [Changes].

1.274 “Design Development Change Record” has the meaning given in Section 5.3 [Design 
Development Change Process] of Schedule 13 [Changes].

1.275 “Design Development Change Record Confirmation” has the meaning given in Section 5.4 
[City Consideration of Design Development Change] of Schedule 13 [Changes].

1.276 “Design Development Change Register” has the meaning given in Section 5.7 [Reconciliation] 
of Schedule 13 [Changes].

1.277 “Design Development Phase” means the period from the Effective Date to the date of 
Acceptance of all Final Designs.

1.278 “Design Drawings” means technical drawings used to fully and clearly define the requirements of 
an engineered item, excluding shop or fabrication details.

1.279 “Design Entity” means a legal entity or professional organization performing a component of 
Design for the Project.

1.280 “Design Guide” means the document entitled Valley Line West LRT Design Guide that provides 
guidance on implementing the SUI requirements for the Project, a copy of which is included in the 
Disclosed Data.
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1.281 “Design Management Plan” has the meaning given in Section 6.4.1 [General] of Schedule 4 
[Design and Construction Protocols].

1.282 “Design Manager” means the Key Individual identified by such title in Appendix 26A [Key 
Individuals] of Schedule 26 [Representatives and Key Individuals], or such replacement as may 
be designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job 
Specifications or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.283 “Design Quality Management Plan” means the plan prepared by Project Co in accordance with 
Appendix 9B [Design Quality Management Plan] of Schedule 9 [Quality Management].

1.284 “Design Quality Manager” has the meaning given in Section 5.3.1 of Schedule 9 [Quality 
Management].

1.285 “Design Service Life” means the period of time for which a component of the Infrastructure, 
including a Structure, piece of Equipment, material, component, device or system, as applicable, 
is expected to function properly at its designated capacity without major repairs or performance of 
compounding unscheduled maintenance activities.

1.286 “Design Team” is comprised of the individuals responsible for the preparation of the detailed 
Design of the Infrastructure.

1.287 “Designated Change in Law” means the following and no other changes in Applicable Law, or 
common law, including any change in binding judicial interpretation of Applicable Law arising after 
the Financial Submission Date:

(a) a change, including new or supplemental laws or regulations, that specifically requires a 
higher or different standard of performance or higher or different quality of material, in 
the performance of the Project Work compared to what was required under Applicable 
Law or the Project Requirements on the Effective Date, provided such change could not 
have been reasonably anticipated based on publicly available information and 
reasonable due diligence prior to the Financial Submission Date;

(b) a change, including new or supplemental laws or regulations or administrative policy 
requirements of a Governmental Authority, that results in the requirement for additional 
or supplemental environmental approvals or authorizations, or a change in the terms or 
conditions of such approvals, that makes it more costly or more onerous to perform the 
Project Work;

(c) the enactment of a general consumer sales tax in Alberta which is applied to any good 
or service consumed, used or supplied, or to be consumed, used or supplied, by Project 
Co in the course of carrying out the Project Work, to the extent that Project Co is unable 
to recover or be credited with input tax credits, refunds, rebates or exemptions for taxes 
payable by Project Co under such sales tax; 

(d) the enactment of an emergency order by a Governmental Authority or statutory body 
having jurisdiction over Project Co and/or the Project in relation to the occurrence of an 
Epidemic that disrupts, interferes with or delays Project Co’s performance of the Project 
Work so as to prevent all or substantially all on-Site construction activities; 

(e) a change specifically in response to the occurrence of an Epidemic, including new or 
supplemental laws or regulations or administrative policy requirements of a 
Governmental Authority, that results in the requirement for additional or supplemental 
occupational health and safety requirements that makes it more costly, more time-
consuming or more onerous to perform the Project Work;
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(f) a change directed specifically at the light rail transit construction industries in Canada or 
directed specifically at Project Co, the Project, the Design, the Construction, the 
Infrastructure or public-private arrangements of the nature of this Agreement; or

(g) a change to a City Permit as described in Section 3.2 of Part 1 [Project Approvals] of 
Schedule 28 [Project Approvals and Utility Matters].

For certainty, “Designated Change in Law” does not include (except as contemplated in Section 
1.287(e) above) any Change in Law related to occupational health and safety, including the 
Workers’ Compensation Act (Alberta), Occupational Health and Safety Act (Alberta), the 
Occupational Health and Safety Regulations (Alberta), the Occupational Health and Safety Code 
(Alberta), the Safety Codes Act (Alberta), the NBCAE, or the enactment or implementation of a 
carbon tax.

1.288 “Designer” means the individual or team who takes professional responsibility for the Design of a 
specific aspect of the Project. 

1.289 “Destination Stop” means the final Stop or Station serviced on any Trip.

1.290 “Detailed Design Road Safety Audit” has the meaning given in Section 5.8.2 [Road Safety 
Audits] of Schedule 4 [Design and Construction Protocols].

1.291 “Detailed Design Road Safety Audit Report” has the meaning given in Section 5.8.2 [Road 
Safety Audits] of Schedule 4 [Design and Construction Protocols].

1.292 “Detailed Design Road Safety Response Report” has the meaning given in Section 5.8.2 
[Road Safety Audits] of Schedule 4 [Design and Construction Protocols].

1.293 “Determined Breach” has the meaning given in Section 4.3(d)(i) of Schedule 8 [Intellectual 
Property].

1.294 “Development Charges” has the meaning given in Section 4.17 [Development Charges] of the 
Agreement.

1.295 “Direct Fixation Track” means a ballastless track structure in which the Track is mounted on 
direct fixation fasteners that in turn are anchored to an underlying concrete slab.

1.296 “Direct Lender Agreement” means the agreement between the City, the [Lender or Lender's 
Agent] and Project Co in the form set out in Schedule 21 [Direct Lender Agreement], as 
amended, supplemented or replaced from time to time in accordance with the Agreement.

1.297 “Direct Losses” means all damages, losses, liabilities, penalties, fines, assessments, claims, 
actions, costs, expenses (including costs incurred in respect of fuel, labour costs, vehicle wear 
and tear, and the cost of legal or professional services, legal costs being on a substantial 
indemnity basis, finance, bank and surety costs and expenses), proceedings, demands, 
judgements and charges whether arising under statute, contract or at common law, excluding 
however Indirect Losses.

1.298 “Director of Inspection” has the meaning given in the Occupational Health and Safety Act 
(Alberta).

1.299 “Disclosed Data” means any and all information, data, reports and documents from time to time 
disclosed, provided or made available by the City or a City Person to Project Co or a Project Co 
Person, in connection with or pertaining to the Project, the Project Work, the City Lands, the 
Infrastructure, the requirements of any Governmental Authority, or any obligations undertaken by 
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Project Co under the Agreement, and whether disclosed, provided or made available before, on 
or after Commercial Close, and including without limitation:

(a) any design information provided, or made available, by the City;

(b) any and all plans, drawings, materials, books, records, files, correspondence, studies, 
tests, test results, test data, certificates, investigations, samples, surveys, reports, 
statements, documents, facts, information, projections and traffic information (including 
volume counts, classification counts, origin and destination data, speed and travel time 
information and vehicle jurisdiction data including, any of the foregoing stored 
electronically or on computer-related media);

(c) the data, reports and documents referred to in the Agreement including in any Schedule;

(d) any of the foregoing provided in connection with the RFP;

(e) anything contained in the Data Room before, on or after the Financial Submission Date, 
and any information, data, report or document specifically referred to in the Data Room; 
and

(f) the land identification computer-aided design drawings, the land identification sheets 
and the information contained therein and thereon.

1.300 “Dispute” means and includes; all disputes, controversies, or claims arising out of or relating to 
any provision of the Agreement; the failure of the Parties to reach agreement when specifically 
contemplated by or provided for in the Agreement; the alleged wrongful exercise or failure by a 
Party to exercise discretion or power reasonably where required to be so exercised under the 
Agreement; or the interpretation, enforceability, performance, breach, termination, or validity of 
the Agreement, or any other matter referred to for resolution pursuant to and in accordance with 
the requirements of the Dispute Resolution Procedure in Schedule 20 [Dispute Resolution 
Procedure]; provided a Dispute does not include any right of complaint, challenge or dispute in 
respect of the wrongful exercise of a discretion or power given under the Agreement to the City, 
the City’s Representative or any City Person, where the Agreement does not require such 
discretion or power to be exercised or to be exercised reasonably.

1.301 “Dispute Notice” has the meaning given in Section 2.2 [Dispute Notice and Response] of 
Schedule 20 [Dispute Resolution Procedure].

1.302 “Dispute Resolution Procedure” has the meaning given in Section 2.1 [Procedure] of Schedule 
20 [Dispute Resolution Procedure].

1.303 “Downtown Character Zone” means the Character Zone described in Section 2-3.6 [Downtown 
Character Zone] of Schedule 5 [D&C Performance Requirements].

1.304 “Downtown Opportunity Area” means the area described in Section 2-3.6.2 [Downtown 
Opportunity Area] of Schedule 5 D&C Performance Requirements].

1.305 “Draft Independent Certifier Payment Certificate” has the meaning given in Section 1.2(c) of 
Appendix 1 [Functions] of Appendix 15A [Independent Certifier Agreement] of Schedule 15 
[Independent Certifier].

1.306 “Draft Public Art Call” means the draft version of the documents that are created to procure the 
Public Art artists.
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1.307 “Draw Amount” has the meaning given in Section 21.4[Performance Letter of Credit] of the 
Agreement.

1.308 “Driver” means a person having exclusive control over the operation of an LRV or Train.

1.309 “Dust Control Plan” means the plan prepared by Project Co in accordance with Section 17(a) of 
Schedule 10 [Environmental Performance Requirements].

1.310 “Dwell Time” has the meaning given in Section 1.2 [Definitions] of Schedule 7 [Performance 
Requirements].

1.311 “Dynamic Envelope” means the maximum space occupied by an On-track Vehicle under 
dynamic conditions taking into account car movements on level tangent Track, and including the 
pantograph operating range/sway and suspension system deflections under all Passenger 
loading and maintenance conditions, representing the extreme On-track Vehicle body 
displacement in any combination of rotational, lateral, and vertical movements.

1.312 “Early Works” means the works completed pursuant to the Early Works Agreement.

1.313 "Early Works Agreement” means the agreement dated October 29, 2020 between the Early 
Works Contractor and the City pursuant to which the City initiated performance of certain of the 
Project Work prior to Commercial Close.

1.314 "Early Works Contractor" has the meaning given in Section 1.6(a) of this Agreement.

1.315 “ECO Plan” has the meaning given in Section 10(a) of Schedule 10 [Environmental Performance 
Requirements].

1.316 “ECO Plan Framework” has the meaning given in Section 3(a)(ii)(10) of Schedule 10 
[Environmental Performance Requirements]. 

1.317 “Edmonton Arts Council” means the organization that manages and implements the City of 
Edmonton’s Percent for Art program policy, which ensures that when the City undertakes 
construction on a project that will be accessible by the public, one percent of the eligible 
construction budget is allocated to the development of art.

1.318 “Edmonton Transit Service” or “ETS” means the operator of the public transportation system 
provided by the City of Edmonton.

1.319 “Effective Date” means the date of this Agreement.

1.320 “EIA Approval” means the resolution of City Council set out in section 6.12 [Groat Ravine and 
MacKinnon Ravine Environmental Impact Assessments and Site Location Study - Valley Line 
West] of the minutes of the City Council meeting held on November 6 and 7, 2018.

1.321 “Elective Insurance” has the meaning given in Section 3.4 [Additional and Elective Insurance] of 
Schedule 17 [Insurance Requirements].

1.322 “Electrical Code Variance Request” has the meaning given in Section 6-5.4 [Application for 
Electrical Code Variance] of Schedule 5 [D&C Performance Requirements].

1.323 “Electromagnetic Compatibility” or “EMC” refers to the ability of electronic or electrical 
equipment, component, system and subsystem to work as intended in its environment without 
generating electromagnetic disturbances which may influence other electronic or electrical 
equipment, components, systems or subsystems.

http://sirepub.edmonton.ca/sirepub/agdocs.aspx?doctype=agenda&itemid=71721
http://sirepub.edmonton.ca/sirepub/agdocs.aspx?doctype=agenda&itemid=71721
http://sirepub.edmonton.ca/sirepub/agdocs.aspx?doctype=agenda&itemid=71721
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1.324 “Elevated Guideway” means a Transportation Structure supporting an above-grade section 
including the Stony Plain Road Bridge and the Anthony Henday Drive LRT Bridge.

1.325 “Elevated Guideway Ramp” means the transition of an Elevated Guideway from at-grade to the 
start of the above-grade structure and enclosed by side walls and an abutment wall.

1.326 “Eligible Utilities Costs” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.327 “Embedded Software” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.328 “Embedded Track” or “Embedded Trackway” means a type of Trackway that is completely 
encased in cast in place concrete – except for the tops and gauge sides of the rails-within 
pavement.

1.329 “EMC Control Plan” has the meaning given in Section 1-2.3.2 [General] of Schedule 5 [D&C 
Performance Requirements].

1.330 “EMC Design Criteria and Mitigations” has the meaning given in Section 1-2.3.2 [General] of 
Schedule 5 [D&C Performance Requirements].

1.331 “EMC Program” has the meaning given in Section 1-2.3.2 [General] of Schedule 5 [D&C 
Performance Requirements].

1.332 “EMC Project File” means a project file meeting the requirements specified in Section 1-2.3.5 
[EMC Project File] of Schedule 5 [D&C Performance Requirements].

1.333 “EMC Requirements” has the meaning given in Section 1-2.3.2 [General] of Schedule 5 [D&C 
Performance Requirements].

1.334 “Emergency” means any situation, event, occurrence, multiple occurrences or circumstances:

(a) that:

(i) constitutes or may constitute a hazard to or jeopardizes or may jeopardize or 
pose a threat to health and safety of any Persons or any part of or the whole of 
the Infrastructure;

(ii) causes or may cause damage or harm to property, buildings and/or equipment;

(iii) constitutes a hostage situation or state of emergency declared as such by the 
City’s Representative or City (acting reasonably);

(iv) material interferes with or prejudices or may materially interfere with or prejudice 
the safe operation of the ETS, any part of the Lands, or the conduct of City 
Activities; or 

(v) constitutes a period of transition to or from war;

and which, in the opinion of City, requires immediate action to prevent and/or mitigate the 
occurrence (or risk of the occurrence) of the foregoing; or

(b) which gives rise to an emergency, as determined by any statutory body including 
(notwithstanding the generality of the foregoing) an Emergency Service.
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1.335 “Emergency Alarm Station” has the meaning given to it in NFPA-130 – Chapter 3 Definitions - 
Blue Light Station.

1.336 “Emergency Response Plan” has the meaning given in Section 4.1 [Emergency Response Plan] 
of Schedule 11 [Construction Safety Requirements].

1.337 “Emergency Services” means any police service, firefighting service, ambulance service, armed 
forces or other authority with emergency service authority pursuant to Applicable Law which may 
require access to the City Lands from time to time.

1.338 “EMI/RFI Study” has the meaning given in Section 1-2.3.2 [General] of Schedule 5 [D&C 
Performance Requirements].

1.339 “EMI/RFI Survey Test Report” has the meaning given in Section 1-2.3.2 [General] of Schedule 5 
[D&C Performance Requirements].

1.340 “EMI/RFI Test Procedures and Test Reports” has the meaning given in Section 1-2.3.2 
[General] of Schedule 5 [D&C Performance Requirements].

1.341 “Employee Termination Payments” has the meaning given in Section 1.1 [Definitions] of 
Schedule 27 [Compensation on Termination]. 

1.342 “Encumbrance” means any mortgage, lien, pledge, judgment, execution, charge, security 
interest, restriction, claim or encumbrance of any nature whatsoever, including claims of the 
Workers’ Compensation Board, Canada Revenue Agency, and other Governmental Authorities.

1.343 “Engineer of Record” has the meaning given in Section 5.4.1 of Schedule 9 [Quality 
Management].

1.344 “Environment” means the environment as defined in Applicable Law and includes soil, land, 
surface or subsurface strata, surface waters (including navigable waters, ocean waters, streams, 
ponds, drainage basins and wetlands), groundwaters, drinking water supply, stream sediments, 
ambient air (including indoor air), plant and animal life, and any other environmental medium or 
natural resource.

1.345 “Environmental Best Management Practices” means the environmental plans, policies, 
standards, procedures, work activities, expenditures and strategies which can reasonably be 
expected for qualified, skilled and experienced persons engaged in a similar type of undertaking 
under the same or similar conditions and that would be considered the most effective in the 
circumstances in prudently addressing the environmental issue in question based on a high 
standard of environmental protection, provided that this definition applies throughout the Project 
Work.

1.346 “Environmental Impact Assessment” or “EIA” means the reports titled (i) “Environmental 
Impact Assessment Pursuant to Bylaw 7188 for Valley Line West Light Rail Transit (LRT) 
Crossing at Groat Ravine ,” Final Report prepared by Spencer Environmental Management 
Services Ltd dated September 2018, and (ii) “Environmental Impact Assessment Pursuant to 
Bylaw 7188 for Valley Line West Light Rail Transit (LRT) Activities Near MacKinnon Ravine,” 
Final Report, prepared by Spencer Environmental Management Services Ltd dated September 
2018, as amended and included in the Disclosed Data.

1.347 “Environmental Management Mandate” has the meaning given in Section 2(a) of Schedule 10 
[Environmental Performance Requirements].
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1.348 “Environmental Management System” or “EMS” means the system to manage Project Co’s 
environmental obligations specified in Section 8 [Environmental Management System] of 
Schedule 10 [Environmental Performance Requirements], and includes all Environmental Plans 
required under Schedule 10 [Environmental Performance Requirements].

1.349 “Environmental Manager” means the Key Individual identified by such title in Appendix 26A [Key 
Individuals] of Schedule 26 [Representatives and Key Individuals], or such replacement as may 
be designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job 
Specifications or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.350 “Environmental Monitor” means one or more individuals appointed by Project Co with the 
responsibilities and authority specified in Section 7(c) of Schedule 10 [Environmental 
Performance Requirements].

1.351 “Environmental Permit” means a Project Approval required under any Applicable Law relating to 
the Environment.

1.352 “Environmental Plan” has the meaning given in Section 9.1(a) of Schedule 10 [Environmental 
Performance Requirements].

1.353 “ENVISO” means the City of Edmonton’s Environmental Management System, a copy of which is 
included in the Disclosed Data.

1.354 “EPEA” means the Environmental Protection and Enhancement Act (Alberta).

1.355 “Epidemic” means an epidemic occurring in Canada which constitutes a “pandemic” as declared 
by the World Health Organization or which constitutes a “communicable disease” (as such term is 
defined by Regulation 238/85 to the Public Health Act (Alberta) as at the date of this Agreement), 
whether or not known or declared as of the date of this Project Agreement and including, for 
clarity, the 2019 novel coronavirus disease;

1.356 “Equipment” means all goods, products, commodities, materials, supplies, machinery, 
equipment, apparatus, other tangible property and fixtures forming the Project Work or 
incorporated into the Infrastructure, or installed at or otherwise located on the City Lands, but 
excluding all of the consumables, inventory, tools, support vehicles, equipment or machinery 
used to prepare, fabricate, convey or erect the Project Work, which is referred to as construction 
machinery and equipment and other incidental or miscellaneous goods, supplies and materials 
utilized by Project Co or a Project Co Person in carrying out the Project Work activities which are 
regularly turned over in the normal course of business and not intended to be incorporated into 
the Infrastructure.

1.357 “Equivalent Activity” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.358 “ESC Plan” has the meaning given in Section 11(a) of Schedule 10 [Environmental Performance 
Requirements].

1.359 “Escrow Agent” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.360 “Escrow Agreement” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.361 “Escrow Materials” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].
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1.362 “Escrow Materials Provider” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.363 “Escrow Materials Provider Event of Default” has the meaning given in Section 1.1 
[Definitions] of Schedule 8 [Intellectual Property].

1.364 “Escrowed Deliverable” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.365 “ETS CCTV System” has the meaning given in Section 6-1.11 [CCTV System] of Schedule 5 
[D&C Performance Requirements].

1.366 “ETS LAN Cabinet” has the meaning given in Section 6-1.6 [Wayside Equipment and Wayside 
Equipment Enclosures] of Schedule 5 [D&C Performance Requirements].

1.367 “ETS Surveillance Study” has the meaning given in Section 6-1.11.3.1 [General Surveillance 
Requirements and Coverage] of Schedule 5 [D&C Performance Requirements]

1.368 “ETS Transit Impact” means a Full Closure, or reduction to one lane of traffic in a single direction 
for the full length or any portion of a Roadway Section that is designated an existing transit route 
as per Table 1-4.2.5 [Roadway Closure Restrictions and Roadway Categories] for the period of 
time as indicated in the Accepted Transportation Accommodation Request, or for periods of time 
exceeding the ones indicated in the Accepted Transportation Accommodation Request.

1.369 “ETS Transit Network” means the entire transit network of the ETS, including the Valley Line 
LRT.

1.370 “ETS Transit Security” means the group or groups within the City, including the Edmonton 
Transit Service Customer Safety and Security, that perform(s) security and surveillance for ETS.

1.371 “ETS Transit Security Control Centre” means the central control facility in which ETS Transit 
Security manages security and surveillance.

1.372 “Event” has the meaning given in Section 1.2 [Definitions] of Schedule 7 [Performance 
Demonstration Requirements].

1.373 “Excess Eligible Utilities Costs” has the meaning given in Section 4.1.2 [Utility Costs] of 
Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.374 “Excess Utilities Costs Reports” has the meaning given in Section 4.1.3 [Utility Costs] of 
Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.375 “Excess Utilities Costs Ruling” has the meaning given in Section 4.1.4 [Utility Costs] of 
Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.376 “Excess Utilities Costs Ruling Request” has the meaning given in Section 4.1.4 [Utility Costs] 
of Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.377 “Excess Soil” has the meaning given in Section 15.5(b) of Schedule 10 [Environmental 
Performance Requirements].

1.378 “Existing Anthony Henday Drive Bridge” means the grade separation bridge structure carrying 
87 Avenue over Anthony Henday Drive.
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1.379 “Existing Infrastructure” means any infrastructure, buildings, structures, and improvements 
located within or on the Lands as of Commercial Close, including existing Utility Infrastructure and 
Incorporated Infrastructure.

1.380 “Existing Stony Plain Road Bridge” means the original grade separation bridge structure 
carrying Stony Plain Road over Groat Road.

1.381 “Existing Utility Agreements” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.382 “Expected Service Life” means the period of time for which a component of the Infrastructure, 
including, piece of Equipment, material, component, device or system, as applicable, is expected 
to function while undergoing Custodial Maintenance but without needing scheduled maintenance 
that interrupts the operation of the asset, reactive unscheduled maintenance that does not 
interrupt the operation of the asset, or proactive regularly scheduled maintenance as part of a 
planned preventive maintenance regime.

1.383 “Expiry Date” has the meaning given in Section 5.8 [Term] of the Agreement.

1.384 “Extraordinary Delay” means a delay to Project Co and the critical path for the completion of the 
Design and Construction caused by a Utility Company Breach or Utility Company Fault that could 
not have been reasonably anticipated and properly taken into account by Project Co in its Utility 
Coordination Plan, the Construction Schedule for Utility Work, Design Management Plan or 
Construction Management Plan or otherwise reasonably planned for, identified and avoided or 
substantially mitigated by Project Co having regard to the Utility Company schedule or reasonably 
expected timelines for the applicable Utility Company to complete the work activity in question 
based on the following factors or information in the following priority:

(a) the relevant timelines stipulated in Schedule 28 [Project Approvals and Utility Matters] 
Part 2 [Utility Matters] and the Agreement that are relevant to the specific Utility Work 
activity;

(b) the design information describing the Utility Conflict and Project Co’s concept for Utility 
Conflict mitigation was provided to the Utility Company with sufficient clarity, scope, and 
in sufficient time and the Utility Company was supplied with sufficient access, time and 
support, to enable the relevant Utility Company to undertake the mitigation design and 
design approval processing and make the new infrastructure required by the mitigation 
operational, including construction, relocation and commissioning of Utility Infrastructure, 
and the abandonment by all stakeholders of any replaced utility;

(c) the relevant timeline stipulated in an Existing Utility Agreement, as the same may be 
confirmed in a City Support Statement, or in a Pipeline Crossing Agreement;

(d) the relevant forecasted or scheduled timelines set out in the applicable Utility 
Coordination Plan based on written confirmations, assurances or forecasts of a Utility 
Company;

(e) City experiences with the same Utility Company for similar Utility Work activities in similar 
circumstances prior to the Effective Date in relation to the Project that are included in the 
Disclosed Data, or were reasonably discoverable by Project Co through Standard Due 
Diligence prior to the Financial Submission Date, including through reasonable enquiries 
of the City or the applicable Utility Company; and

(f) to the extent the factors or information described in sub-paragraphs (a) to (d) above do 
not clearly establish the basis for a reasonably expected timeline, then the experiences of 
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other contractors in their dealings with similar utility companies in respect of similar Utility 
Work activities in similar circumstances taking into account relevant differences in LRT or 
Utility project size, scope, complexity, availability of work space afforded, the existence or 
lack of project specific binding timelines and protocols and general experiences in 
adherence to the timelines by these companies.

1.385 “Failure Reports” has the meaning given in Section 3.4 [Performance Demonstration Reporting] 
of Schedule 7 [Performance Demonstration Requirements].

1.386 “Fibre Distribution Frame” or “FDF” means a passive device for terminating optical cables, 
allowing arbitrary interconnections to be made.

1.387 “Fibre Optic Backbone” has the meaning given in Section 6-1.8 A [Fibre Optic Backbone] of 
Schedule 5 [D&C Performance Requirements].

1.388 “Field Review Monitor” has the meaning given in Section 5.5.1 of Schedule 9 [Quality 
Management].

1.389 “Final Building SCADA Design Package” has the meaning given in Section 6-1.14.2 [Building 
SCADA] of Schedule 5 [D&C Performance Requirements].

1.390 “Final CCTV Design Package” has the meaning given in Section 6-1.11.2.1 [General 
Surveillance Requirements and Coverage] of Schedule 5 [D&C Performance Requirements].

1.391 “Final Completion” means that all the conditions precedent to Final Completion specified in 
Section 16.2 [Conditions Precedent to Final Completion] of Schedule 4 [Design and Construction 
Protocols] that have not been waived by the City, have been achieved, as certified by the 
Independent Certifier.

1.392 “Final Completion Date” means the date on which all of the conditions precedent to Final 
Completion specified in Section 16.2 [Conditions Precedent to Final Completion] of Schedule 4 
[Design and Construction Protocols], that have not been waived by the City, have been achieved, 
as certified by the Independent Certifier in accordance with in accordance with Section 16.5 
[Certification of Final Completion] of Schedule 4 [Design and Construction Protocols]. It shall be 
the date shown on the Certificate of Final Completion.

1.393 “Final CTS Design Package” has the meaning given in Section 6-1.7.1 [Communications 
Transmission System (CTS)] of Schedule 5 [D&C Performance Requirements].

1.394 “Final Data Centre Design Package” has the meaning given in Section 6-1.8 [Data Centres] of 
Schedule 5 [D&C Performance Requirements].

1.395 “Final Data Radio System Design Package” has the meaning given in Section 6-1.12.3.5 
[Submittals] of Schedule 5 [D&C Performance Requirements].

1.396 “Final Design” means the design complete and issued for construction in respect of a Work 
Package, produced by Project Co in accordance with Schedule 4 [Design and Construction 
Protocols] and meeting all applicable Design and Construction Requirements.

1.397 “Final Design and Construction Report” has the meaning given in Section 11.2 [Final Design 
and Construction Report] of Schedule 4 [Design and Construction Protocols].

1.398 “Final Infrastructure Performance Demonstration Monitoring Report” has the meaning given 
in Section 3.4 [Performance Demonstration Reporting] of Schedule 7 [Performance 
Demonstration Requirements].
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1.399 “Final Ground Grid Resistivity Reading” has the meaning given in Section 6-2.3.7 [Substation 
and Earthing Connections] of Schedule 5 [D&C Performance Requirements].

1.400 “Final NMS Design Submission” has the meaning given in Section 6-1.16 [Network 
Management System] of Schedule 5 D&C Performance Requirements].

1.401 “Final PA/VMS Design Package” has the meaning given in Section 6-1.20.2 [PA/VMS System] 
of Schedule 5 D&C Performance Requirements].

1.402 “Final Plan” has the meaning given in Section 9.2.1(e) of Schedule 9 [Quality Management].

1.403 “Final RAM Analysis Report” has the meaning given in Section 5.6.3 [RAM Analysis Report] of 
Schedule 4 [Design and Construction Protocols].

1.404 “Final Security and Alarm Systems Design Package” has the meaning given in Section 6-1.15 
[Security and Alarm System] of Schedule 5 [D&C Performance Requirements].

1.405 “Final Systems Duct Bank Design Package” has the meaning given in Section 6-1.5 [Systems 
Duct Bank and Associated Infrastructure] of Schedule 5 [D&C Performance Requirements].

1.406 “Final Telephone Design Package” has the meaning given in Section 6-1.13.2 [Telephones] of 
Schedule 5 [D&C Performance Requirements].

1.407 “Final Traffic Controller Design Package” has the meaning given in Section 6-4.3.7 [Traffic 
Controller and Cabinet] of Schedule 5 [D&C Performance Requirements].

1.408 “Final Tree Reconciliation Report” means the report described in Section 2-14.15 I. [Tree 
Retention, Removal, and Protection] of Schedule 5 [D&C Performance Requirements].

1.409 “Final Voice Radio System Design Package” has the meaning given in Section 6-1.12.2.5 
[Submittals] of Schedule 5 [D&C Performance Requirements].

1.410 “Final Wayside Equipment Design Package” has the meaning given in Section 6-1.6 [Wayside 
Equipment and Wayside Equipment Enclosures] of Schedule 5 [D&C Performance 
Requirements].

1.411 “Financial Close” means the first date that funding is available under the Senior Financing 
Agreements. 

1.412 “Financial Proposal” means the financial proposal “VLS-3” submitted by Project Co in response 
to the RFP.

1.413 “Financial Submission Date” means the “VLS-3” submission date of October 27, 2020.

1.414 “First Interim Building SCADA Design Package” has the meaning given in Section 6-1.14.2 
[Building SCADA] of Schedule 5 [D&C Performance Requirements].

1.415 “First Interim CCTV Design Package” has the meaning given in Section 6-1.11.2.1 [General 
Surveillance Requirements and Coverage] of Schedule 5 [D&C Performance Requirements].

1.416 “First Interim CTS Design Package” has the meaning given in Section 6-1.7.1 [Communications 
Transmission System (CTS)] of Schedule 5 [D&C Performance Requirements].

1.417 “First Interim Data Centre Design Package” has the meaning given in Section 6-1.8 [Data 
Centres] of Schedule 5 [D&C Performance Requirements].
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1.418 “First Interim Data Radio System Design Package” has the meaning given in Section 6-
1.12.3.5 [Submittals] of Schedule 5 [D&C Performance Requirements].

1.419 “First Interim PA/VMS Design Package” has the meaning given in Section 6-1.20.2 [PA/VMS 
System] of Schedule 5 D&C Performance Requirements].

1.420 “First Interim Security and Alarm Systems Design Package” has the meaning given in Section 
6-1.15 [Security and Alarm System] of Schedule 5 [D&C Performance Requirements].

1.421 “First Interim Systems Duct Bank Design Package” has the meaning given in Section 6-1.5 
[Systems Duct Bank and Associated Infrastructure] of Schedule 5 [D&C Performance 
Requirements].

1.422 “First Interim Telephone Design Package” has the meaning given in Section 6-1.13.2 
[Telephones] of Schedule 5 [D&C Performance Requirements].

1.423 “First Interim Voice Radio System Design Package” has the meaning given in Section 6-
1.12.2.5 [Submittals] of Schedule 5 [D&C Performance Requirements].

1.424 “First Interim Wayside Equipment Design Package” has the meaning given in Section 6-1.6 
[Wayside Equipment and Wayside Equipment Enclosures] of Schedule 5 [D&C Performance 
Requirements].

1.425 “First NMS Design Submission” has the meaning given in Section 6-1.16 [Network 
Management System] of Schedule 5 D&C Performance Requirements].

1.426 “Fixed Tooling” means any tools that are permanently affixed within the Gerry Wright OMF 
Building B such as lathes and drill presses.

1.427  “FOIP Act” has the meaning given in Section 1 [Purpose] of Schedule 18 [Freedom of 
Information and Protection of Privacy].

1.428 “Force Account Rates” means the rates noted in Appendix 13A [Force Account Rates] of 
Schedule 13 [Changes], as the same may be revised from time to time in accordance with the 
Agreement.

1.429 “Force Majeure Event” means the occurrence after the Effective Date of one or more of the 
following events which directly causes either Party to be unable to perform all or a material part of 
its obligations under the Agreement:

(a) war, invasion, insurrection, armed conflict, act of foreign enemy, revolution, terrorist act, 
interference by military authorities, riot or civil commotion;

(b) nuclear, radioactive, chemical or biological contamination of the Infrastructure and/or the 
Lands; or

(c) pressure waves caused by devices traveling at supersonic speeds.

1.430 “Force Majeure Termination” means termination of the agreement by either party under Section 
15.4 [Termination Upon Force Majeure] on account of a Force Majeure Event.

1.431 “Forensic Schedule Analysis” has the meaning given in Section 10.2(b)(iv) of the Agreement.

1.432 “Forest Reclamation/Restoration Specialist” means the person appointed to develop and 
oversee implementation of the Native Forest Restoration Plan or the Naturalization Plan, or both, 
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and having the qualifications set out in Section 20.3(b) of Schedule 10 [Environmental 
Performance Requirements].

1.433 “Forested Area” means existing areas primarily consisting of trees and other vegetation identified 
in Table 2 of, and the drawings contained in, the Tree Valuation Inventory.

1.434 “Franchise Agreements” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.435 “FTRP Initiating Party” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.436 “FTRP Receiving Party” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.437 “Full Activation Traffic Controller Design Package” has the meaning given in Section 6-4.3.7 
[Traffic Controller and Cabinet] of Schedule 5 [D&C Performance Requirements].

1.438 “Full Closure” means a closure of all through traffic lanes throughout all, or any portion of, a 
Roadway section described in Table 1-4.2.5 [Roadway Section Restrictions and Roadway 
Categories] of Schedule 5 [D&C Performance Requirements].

1.439 “Full Priority” means a Transit Signal Priority arrangement whereby a Train is afforded the 
highest priority phase sequence relative to road and pedestrian traffic, such that the Train will be 
serviced with a proceed aspect upon its punctual arrival at the intersection within a prescribed 
time interval after having initiated the Full Priority call.

1.440 “Furnishing Zone” means the space between the road and the sidewalk and is colloquially 
known as the boulevard.  

1.441 “Future Acquired Lands” means City Lands to be acquired by the City after the Effective Date 
and on or before the possession dates described in Schedule 14 [City Lands], and for clarification 
do not include the Additional Lands which may be identified by Project Co pursuant to Section 4.5 
[Additional Lands] of the Agreement.

1.442 “Future Utility Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.442A “General Partner” means Marigold Infrastructure Partners Inc., in its capacity as general partner 
of Project Co.

1.443 “GeoEdmonton” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.444 “Geometry Control Manual” means the manual described in Section 4-4.8.2.5 C [Geometry 
Control Plan and Procedure] of Schedule 5 [D&C Performance Requirements].

1.445 “Geometry Control Plan and Procedure” means the plan and procedures prepared in 
accordance with Section 4-4.8.2.5 [Geometry Control Plan and Procedure] of Schedule 5 [D&C 
Performance Requirements].

1.446 “Gerry Wright OMF” means the LRT operations, maintenance and storage facility located at the 
Gerry Wright OMF Site, and includes Gerry Wright OMF Stage 1 and Gerry Wright OMF Stage 2.
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1.447 “Gerry Wright OMF Building A” means the building structure located on Gerry Wright OMF 
Parcel A.

1.448 “Gerry Wright OMF Building B” means the Building Structure at Gerry Wright OMF Part B.

1.449 “Gerry Wright OMF Building B Occupied Areas” means those areas of Gerry Wright OMF 
Building B which are not used primarily for LRV storage;

1.450 “Gerry Wright OMF Building Parametric Programming Report” has the meaning given in 
Section 8-2.6.2 [Site Requirements] of Schedule 5 [D&C Performance Requirements]. 

1.451 “Gerry Wright OMF East Utility ROW” means, collectively, utility right-of-way 5073HR and utility 
right-of-way 7819LN, as set out in Figure 25 of Appendix 14B [City Lands Site Plans] to 
Schedule 14 [City Lands].

1.452 “Gerry Wright OMF Parcel A” means that portion of 6615 51 Avenue which lies to the west of 
Gerry Wright OMF West Utility ROW.

1.453 “Gerry Wright OMF Parcel B” means that portion of the property set out in Figure 25 of 
Appendix 14B [City Lands Site Plans] to Schedule 14 [City Lands] which lies to the west of Gerry 
Wright OMF East Utility ROW and to the east of Gerry Wright OMF West Utility ROW.

1.454 “Gerry Wright OMF Parcel C” means that portion of the property set out in Figure 25 of 
Appendix 14B [City Lands Site Plans] to Schedule 14 [City Lands] which lies to the east of Gerry 
Wright OMF East Utility ROW.

1.455 “Gerry Wright OMF Part A” means all Infrastructure for the Gerry Wright OMF which is located 
on Gerry Wright OMF Parcel A and which includes any elements constituting Gerry Wright OMF 
Stage 1.

1.456 “Gerry Wright OMF Part B” means all Infrastructure for the Gerry Wright OMF which is located 
on Gerry Wright OMF Parcel B and, for the avoidance of doubt, excludes any elements 
constituting Gerry Wright OMF Stage 1.

1.457 “Gerry Wright OMF Part B Systems” means any system installed at Gerry Wright OMF Building 
B as described in Part 6 [Systems] and Part 8 [Maintenance and Storage Facilities] of Schedule 5 
[D&C Performance Requirements].

1.458 “Gerry Wright OMF Part C” means all Infrastructure for the Gerry Wright OMF which is located 
on Gerry Wright OMF Parcel C.

1.459 “Gerry Wright OMF Site” means Gerry Wright Parcel A, Gerry Wright Parcel B, Gerry Wright 
Parcel C, Gerry Wright OMF West Utility ROW, and Gerry Wright OMF East Utility ROW.

1.460 “Gerry Wright OMF Stage 1” means the LRT operations, maintenance and storage facility, 
including the associated building structure, Roadways, sidewalks, Stormwater Management 
infrastructure, Yard Track Traction Power System, Shop Track Traction Power System, parking 
facilities, Yard Tracks, Shop Tracks, circulation Tracks, Lead Tracks and yard control system, 
which is constructed as part of Valley Line LRT Stage 1 and located at Gerry Wright OMF Parcel 
A and Gerry Wright OMF Parcel C.

1.461 “Gerry Wright OMF Stage 2” means that portion of the Gerry Wright OMF which is to be 
provided as Project Work, as described in Section 8-2 [Gerry Wright OMF] of Schedule 5 [D&C 
Performance Requirements], and includes Gerry Wright OMF Part B and Gerry Wright OMF Part 
C and for the avoidance of doubt, excludes Gerry Wright OMF Stage 1.
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1.462 “Gerry Wright OMF Stage 2 TPSS Design Package” has the meaning given in Section 6-2.3.1 
[Traction Power - General] of Schedule 5 D&C Performance Requirements].

1.463 “Gerry Wright OMF West Utility ROW” means, collectively, utility right-of-way 205JF, utility right-
of-way 6503JR, utility right-of-way 4584JV, and utility right-of-way 4523RT, as set out in Figure 
25 of Appendix 14B [City Lands Site Plans] to Schedule 14 [City Lands].

1.464 “Gerry Wright OMF Work Plan” has the meaning give in Section 1-1.4.2 [Scheduling and 
Coordination of Integration Points] of Schedule 5 [D&C Performance Requirements].

1.465 “Gerry Wright OMF Yard Circulation Report” has the meaning given in Section 8-2.5.2 [Yard 
and Yard Tracks] of Schedule 5 [D&C Performance Requirements].

1.466 “GHG” has the meaning given in Section 1(g) of Schedule 10 [Environmental Performance 
Requirements].

1.467 “GHG and Environmental Benefits” has the meaning given in Section 1(g) of Schedule 10 
[Environmental Performance Requirements].

1.468 “Glenora Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and Stations] of 
Schedule 5 [D&C Performance Requirements]. 

1.469 “Glenwood/Sherwood Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and 
Stations] of Schedule 5 [D&C Performance Requirements]. 

1.470 “Global Wayfinding Maps” means the maps described in Section 5-2.7.11.6 [Global Wayfinding 
Maps] of Schedule 5 [D&C Performance Requirements].

1.471 “Good Industry Practice” means using standards, practices, methods and procedures to a good 
commercial standard, conforming to Applicable Law and exercising that degree of skill and care, 
diligence, prudence and foresight which would reasonably and ordinarily be expected from a 
qualified, skilled and experienced person engaged in a similar type of undertaking under the 
same or similar circumstances in the Province of Alberta, provided that this definition applies 
throughout the Project Work.

1.472 “Governmental Authority” means any federal, provincial, territorial, regional, municipal or local 
governmental authority, quasi-governmental authority, court, government or self-regulatory 
organization, commission, board, tribunal, organization, or any regulatory, administrative or other 
agency, or any political or other subdivision, department, or branch of any of the foregoing, 
having legal jurisdiction in any way over the City, any aspect of the performance of the 
Agreement or to the extent it has or performs legislative, judicial, regulatory, administrative or 
other functions within its jurisdiction.

1.473 “Government of Canada Yield” means on any date the average of the bid side market yield to 
maturity and the offer side market yield to maturity (“mid yield to maturity”) for spot settlement that 
a non-callable Government of Canada bond would yield if issued in Canadian dollars in Canada 
with 100% of the principal amount paid on the date equal to the average remaining life of the 
Bonds; and where no Government of Canada bond has a maturity equal to such average 
remaining life, or a bond matures on such date but is not actively traded, then the “Government of 
Canada Yield” will be the linearly interpolated yield between two actively traded bonds with 
maturity dates closest to such date, the first of which shall have a maturity date prior to such date 
and the second of which shall have a maturity date after such date, as determined by Project Co 
and acceptable to the City acting reasonably, and where the market yield for the Government of 
Canada bonds will be calculated as the average of the mid yields to maturity determined by two 
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major independent financial institutions active in the Canadian bond market selected by Project 
Co and acceptable to the City acting reasonably.

1.474 “Grade Crossing” means an at-grade intersection between the Trackway and any combination of 
Roadway, sidewalk, SUP, or other regularly used vehicular or pedestrian pathway.

1.475 “Grade Crossing Hazard Analysis” has the meaning given in Section 5.4 [Safety and Security 
Certification Program] of Schedule 4 [Design and Construction Protocols].

1.476 “Groat Ravine” is that area located within the Lands that falls within the Bylaw 7188 boundary as 
shown in Figure 3 of Schedule 10 [Environmental Performance Requirements].

1.477 “Grounding and Bonding Plan” has the meaning given in Section 1-2.7 [Grounding and 
Bonding] of Schedule 5 [D&C Performance Requirements].

1.478 “Grovenor/142 Street Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and 
Stations] of Schedule 5 [D&C Performance Requirements]. 

1.479 “Grovenor and Glenora Character Zone” means the Character Zone described in Section 2-3.5 
[Grovenor and Glenora Character Zone] of Schedule 5 [D&C Performance Requirements].

1.480 “GST” means the value-added tax imposed pursuant to Part IX of the Excise Tax Act (Canada), 
and any successor legislation thereto.

1.481 “Harmful Code” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.482 “Hazard” means a source of potential harm, or a situation with a potential for causing harm, in 
terms of personal injury or damage to health, the environment, property and other things of value; 
or some combination thereof. 

1.483 “Hazard Analyses” means analyses performed to identify hazardous conditions for the purpose 
of their elimination or control and “Hazard Analysis” shall have a corresponding meaning.

1.484 “Hazard Brake” means a revocable brake function meeting the requirements set out in EN-13452 
(Emergency 3). 

1.485 “Hazard Log” has the meaning given in Section 5.4 [Safety and Security Program] of Schedule 4 
[Design and Construction Protocols].

1.486 “Hazardous Substances” means hazardous substances as that term is defined in EPEA.

1.487 “Hazardous Substances and Waste Management Plan” means the plan prepared by 
Project Co in accordance with Section 15.7(b) of Schedule 10 [Environmental Performance 
Requirements].

1.488 “Headway” means the amount of time that elapses between the arrival of any two Trains 
travelling in the same direction at:

(a) a Stop or Station; or 

(b) any point on the LRT Corridor.
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1.489 “Health and Safety Management System” means the occupational health and safety 
management system developed by Project Co in accordance with Section 2.1 [Health and Safety 
Management Supplementary] of Schedule 11 [Construction Safety Requirements].

1.490 “Hedge Provider” means a person that has entered into a Hedging Agreement with Project Co 
pursuant to the Senior Financing Agreements, together with their successors and permitted 
assigns.

1.491 “Hedging Agreement” means an agreement relating to the hedging of interest rate risk entered 
into by Project Co and the Hedge Provider(s) pursuant to the Senior Financing Agreements.

1.492 “Held Rights” has the meaning given in Section 3.4(b) of Schedule 8 [Intellectual Property].

1.493 “High Water Level” or “HWL” means the maximum water level within a Stormwater Management 
Facility during its design event.

1.494 “Historical Resources” means property of archaeological, paleontological or heritage 
significance located in, under or on the City Lands.

1.495 “Historical Resources Act” means the Historical Resources Act (Alberta).

1.496 “Holding Company” means, with respect to a corporation, another corporation of which the first 
corporation is a “subsidiary” as defined in the Canada Business Corporations Act as of the date of 
this Agreement.

1.497 “HST” means the value-added tax imposed pursuant to Part IX of the Excise Tax Act (Canada), 
and any successor legislation thereto.

1.498 “Human Factors Report” means the report prepared pursuant to and in accordance with Section 
5.9 [Human Factors Specialist] of Schedule 4 [Design and Construction Protocols].

1.499 “Human Factors Specialist” means the individual appointed pursuant to and in accordance with 
Section 5.9 [Human Factors Specialist] of Schedule 4 [Design and Construction Protocols].

1.500 “ICS Integration Ready Date” has the meaning given in Section 13.1 [Advance Notice of ICS 
Integration Ready Date] of Schedule 4 [Design and Construction Protocols].

1.501 “ICS Integration Ready Date Certificate” has the meaning given in Section 13.5(a) [Certification 
of ICS Integration Ready Date] of Schedule 4 [Design and Construction Protocols].

1.502 “ICS Interface Control Document” has the meaning given in Section 6-1.3 [Train Control 
System (TCS)] of Schedule 5 [D&C Performance Requirements].

1.503 “Identified Encumbrances” means all Encumbrances specifically identified in Schedule 14 [City 
Lands] Appendix 14A [City Lands Descriptions and Identified Encumbrances].

1.504 “In-Service Road Safety Audit” has the meaning given in Section 5.8.3 [In-Service Road Safety 
Audits] of Schedule 4 [Design and Construction Protocols].

1.505 “In-Service Road Safety Audit Report” has the meaning given in Section 5.8.3 [In-Service Road 
Safety Audits] of Schedule 4 [Design and Construction Protocols].

1.506 “In-Service Road Safety Audit Certificate” has the meaning given in Section 5.8.3 [In-Service 
Road Safety Audits] of Schedule 4 [Design and Construction Protocols].
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1.507 “In-Service Road Safety Response Report” has the meaning given in Section 5.8.3 [In-Service 
Road Safety Audits] of Schedule 4 [Design and Construction Protocols].

1.508 “Incident” has the meaning given in Section 3.14 [Incident Reporting and Insurance Claim 
Settlement] of Schedule 17 [Insurance Requirements]. 

1.509 “Included Source Materials” has the meaning given in Section 4.2(d) of Schedule 8 [Intellectual 
Property].

1.510 “Incomplete City Utility Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.511 “Incorporated Infrastructure” means Existing Infrastructure located on the Lands, as of the 
Commercial Close, which is incorporated into, or forms part of, the Infrastructure.

1.512 “Incurable Default” means a Default that is by its nature or by reason of prevailing circumstances 
incapable of being cured in all material respects, but does not include any Default that is a failure 
to carry out a particular obligation by a particular date or within a particular period where it is 
possible to subsequently perform that obligation, albeit not by or within the relevant date or 
period.

1.513 “Indemnifiable Taxes” has the meaning given in Section 8.5 [Taxes] of the Agreement.

1.514 “Indemnified Party” has the meaning given in Section 18.3 [Conduct of Indemnified Claims] of 
the Agreement.

1.515 “Indemnifying Party” has the meaning given in Section 18.3 [Conduct of Indemnified Claims] of 
the Agreement.

1.516 “Indemnity Claim” has the meaning given in Section 18.3 [Conduct of Indemnified Claims] of the 
Agreement.

1.517 “Independent Certifier” has the meaning given in Section 1 [Appointment] of Schedule 15 
[Independent Certifier].

1.518 “Independent Certifier Agreement” means the agreement between the City, Project Co and the 
Independent Certifier on the terms generally as set out in Appendix 15A [Independent Certifier 
Agreement] of Schedule 15 [Independent Certifier] as amended, supplemented or replaced from 
time to time in accordance with the agreement. 

1.519 “Independent Certifier Payment Certificate” or has the meaning given in Section 1.2(d) of 
Appendix 1 [Functions] of Appendix 15A [Independent Certifier Agreement] of Schedule 15 
[Independent Certifier]

1.520 “Independent Performance Demonstration Certifier” or “IPDC” means the independent 
performance demonstration certifier appointed by the City, Project Co, the Operator and the LRV 
Supplier pursuant to Article 7 [Independent Performance Demonstration Certifier] of Schedule 6 
[Interface Agreement].

1.521 “Independent Performance Demonstration Certifier Agreement” means the agreement 
between the City, Project Co, the Operator, the LRV Supplier and the Independent Performance 
Demonstration Certifier on the terms generally as set out in Appendix 6A [Independent 
Performance Demonstration Certifier Agreement] to Schedule 6 [Interface Agreement].
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1.522 “Independent Road Safety Auditor” has the meaning given in Section 5.8.1 [General] of 
Schedule 4 [Design and Construction Protocols].

1.523 “Indigenous” refers to Stakeholders listed on Appendix 12A [Indigenous Engagement: 
Shareholders] to Schedule 12 [Communications and Engagement].

1.524 “Indirect Losses” means losses for punitive, exemplary or aggravated damages, for loss of 
profits, anticipated profits, loss of product, loss of goodwill, loss of fare revenue, loss of 
production, economic loss, loss of business or loss of business opportunity sustained by a Party 
(but does not include any loss of profit of Project Co specifically under or in connection to the 
Agreement and this Project) and not by third parties, or for consequential loss or for indirect loss 
of any nature suffered or allegedly suffered by either Party.

1.525 “Ineligible Utilities Costs” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.526 “Infrastructure” means all civil, structural, mechanical, electrical, instrumentation, Equipment, 
components, systems, sub-systems, Spare Parts and other improvements to be designed, 
created, constructed, procured, supplied, tested, or commissioned by Project Co pursuant to the 
Agreement, including all light rail transit infrastructure, equipment, vehicles, components, systems 
and sub-systems, Incorporated Infrastructure, all associated transit and park infrastructure, 
trackwork, guideways, Roadways, pavement, bridges, tunnels, buildings, facilities, utility 
connections, amenities, structures, fences and barriers, curbs, culverts, drainage systems 
including outfalls and storm water management ponds, grassed areas, sidewalks, hedges and 
trees, planted areas, footways, recreational paths, walking and cycling trails, Traffic Signal 
Equipment, road lighting, communications installations, embankments and retaining walls, and 
including any System Enhancements.

1.527 “Infrastructure Performance Demonstration” has the meaning given in Section 1.2 [Definitions] 
of Schedule 7 [Performance Demonstration Requirements].

1.528 “Infrastructure Performance Demonstration Commencement Date” has the meaning given in 
Section 1.2 [Definitions] of Schedule 7 [Performance Demonstration Requirements].

1.529 “Infrastructure Performance Demonstration Completion Date” means the date when 
Infrastructure Performance Demonstration has been successfully completed pursuant to and in 
accordance with this Agreement.  It shall be the date shown on the Certificate of Infrastructure 
Performance Demonstration Completion.

1.530 “Infrastructure Performance Demonstration Longstop Date” has the meaning given in Section 
1.2 [Definitions] of Schedule 7 [Performance Demonstration Requirements].

1.531 “Infrastructure Performance Demonstration Monitoring Plan” has the meaning given in 
Section 3.3 [Performance Demonstration Requirements] of Schedule 7 [Performance 
Demonstration Requirements]

1.532 “Infrastructure Performance Demonstration Monitoring Reports” has the meaning given in 
Section 3.4 [Performance Demonstration Requirements] of Schedule 7 [Performance 
Demonstration Requirements].

1.533 “Infrastructure Performance Demonstration Period” has the meaning given in Section 1.2 
[Definitions] of Schedule 7 [Performance Demonstration Requirements]. 

1.534 “Infrastructure Training and Assessment Plan” has the meaning given in Section 10.2.2 
[Infrastructure Training and Assessment Plan] of Schedule 4 [Design and Construction Protocols].
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1.535 “Infrastructure Training Plan” has the meaning given in Section 10.2.2 [Infrastructure Training 
Plan] of Schedule 4 [Design and Construction Protocols].

1.536 “Infringed Party” has the meaning given in Section 4.14(c) of Schedule 8 [Intellectual Property].

1.537 “Infringement Claim” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.538 “Infringing Intellectual Property” has the meaning given in Section 4.14(c) of Schedule 8 
[Intellectual Property].

1.539 “Initial Countdown Notice” has the meaning given in Section 14.1 [Initial Countdown Notice] of 
Schedule 4 [Design and Construction Protocols].

1.540 “Initial Eligible Utilities Costs” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.541 “Initial Meeting” has the meaning given in Section 2.3 [Diligent Negotiation] of Schedule 20 
[Dispute Resolution Procedure].

1.542 “Initial Phase 1 Countdown Notice” has the meaning given in Section 12.1 [Initial Phase 1 
Countdown Notice] of Schedule 4 [Design and Construction Protocols].

1.543 “Initial Submission” has the meaning given in Section 2.5 [Fast Track Referee Process] in 
Schedule 20 [Dispute Resolution Procedure].

1.544 “Initiating Party” has the meaning given in Section 2.2 [Dispute Notice and Response] of 
Schedule 20 [Dispute Resolution Procedure].

1.545 “Innovation Proposal” has the meaning given in Section 6.1 [Innovation and Value Engineering] 
of Schedule 13 [Changes]. 

1.546 “Inquiry Register” means the register required to be established by Project Co pursuant to 
Section 5.1(l) of Schedule 12 [Communications and Engagement].

1.547 “Inspection and Test Plan” means a plan prepared by Project Co in accordance with Section 6.2 
[Inspection and Test Plans] of Schedule 9 [Quality Management].

1.548 “Insurance Proceeds” means the amount of any insurance proceeds received by a Person 
pursuant to any policy of insurance required to be maintained under the Agreement, other than:

(a) any policy of insurance maintained by the City solely for the benefit of the City; and

(b) for the purposes of Section 9.3 [Project Co’s Obligations – Damage or Destruction], 
Section 9.7 [Application of Insurance Proceeds If No Termination] and Section 9.8 
[Application of Insurance Proceeds In Case of Termination], insurance proceeds 
received by Project Co from the delay in start-up insurance described in Section 
1.1(a)(vi) [All Risks Builders Risk Insurance] and Section 1.7 [All Risks Ocean Marine 
Cargo Insurance] of Appendix 17A [Insurance Requirements].

1.549 “Insurance Receivables” means the amount of any insurance proceeds which a Person is 
entitled to receive, but which have not been received, pursuant to any policy of insurance 
required to be maintained under the Agreement other than:

(a) any policy of insurance maintained by the City solely for the benefit of the City; and
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(b) for the purposes of Section 9.3 [Project Co’s Obligations – Damage or Destruction], 
Section 9.7 [Application of Insurance Proceeds If No Termination] [Application of 
Insurance Proceeds In Case of Termination], insurance proceeds Project Co is entitled 
to receive from the delay in start-up insurance described in Section 1.1(a)(vi) [All Risks 
Builders Risk Insurance] and Section 1.7 [All Risks Ocean Marine Cargo Insurance] of 
Appendix 17A [Insurance Requirements].

1.550 “Insurance Trust Account” has the meaning given in Appendix 17B [Insurance Trust 
Agreement] of Schedule 17 [Insurance Requirements].

1.551 “Insurance Trust Agreement” has the meaning given in Appendix 17B [Insurance Trust 
Agreement] of Schedule 17 [Insurance Requirements].

1.552 “Insurance Trustee” has the meaning given in Appendix 17B [Insurance Trust Agreement] of 
Schedule 17 [Insurance Requirements].

1.553 “Integrally Coloured Concrete” means a concrete mix where pigmented admixtures, either in 
liquid or powder form, are intentionally added to a specified concrete mix design to provide an 
integral, durable and consistent colour between batches of concrete that is resistant to fading and 
degradation when exposed to the elements for the lifespan of the concrete. 

1.554 “Integrated Control System” or “ICS” means a central control room system that manages, 
controls and supervises Train movements on the mainline over its defined route limits

1.555 “Integrated LRV Commissioning” means all of the work, activities and tasks required to 
completely and successfully complete the integration of the LRVs into the Infrastructure.

1.556 “Integrated Pest Management Plan” has the meaning given in Section 12(a) of Schedule 10 
[Environmental Performance Requirements].

1.557 “Integrated Project Management Plan” has the meaning given in Section 2.1(a) [General] of 
Schedule 4 [Design and Construction Protocols]. 

1.558 “Integration” means the Design, Construction, testing, inspection and Commissioning of all 
elements of the Infrastructure, in part and as a whole, such that all components of the 
Infrastructure function together as one coherent system, notwithstanding the creation of the 
Infrastructure as separate components, in accordance with the Design and Construction 
Requirements and otherwise as required in accordance with the Agreement, and “Integrated” 
and “integrate” shall have a corresponding meaning. 

1.559 “Integration Commissioning Sub-Plan” means the plan prepared by Project Co in accordance 
with Section 9.4.6.4 [Integration Commissioning Sub-Plan] of Schedule 4 [Design and 
Construction Protocols].

1.560 “Integration Manager” means the Key Individual identified by such title in Appendix 26A [Key 
Individuals] of Schedule 26 [Representatives and Key Individuals], or such replacement as may 
be designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job 
Specifications or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.561 “Integration Management” has the meaning given in Section 5.7.1 [General] of Schedule 4 
[Design and Construction Protocols].

1.562 “Integration Management Sub-Plan” means the plan described in Section 5.2.2.1 [Integration 
Management Sub-Plan] of Schedule 4 [Design and Construction Protocols].
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1.563 “Integration Register” has the meaning given in Section 5.7.1 [General] of Schedule 4 [Design 
and Construction Protocols].

1.564 “Integration Sub-committee” means the sub-committee described in Section 5.7.4 of Schedule 
4 [Design and Construction Protocols].

1.565 “Intellectual Property” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.566 “Intellectual Property Rights” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.567 “Interface Agreement” means the interface agreement to be entered into by the City, Project Co, 
the Operator, and the LRV Supplier, substantially in the form attached as Schedule 6 [Interface 
Agreement].

1.568 “Interim Design” means a design in respect of a component of the Infrastructure, produced by 
Project Co in accordance with Schedule 4 [Design and Construction Protocols] which is still in 
development and is not a Final Design.

1.569 “Interim Design Review Sub-committee” means the sub-committee established pursuant to 
Section 6.8(g) of Schedule 4 [Design and Construction Protocols].

1.570 “Internal Noise” means the noise levels measured inside the passenger area of the LRV. 

1.571 “IP Certificate” has the meaning given in Section 4.15(a) of Schedule 8 [Intellectual Property].

1.572 “Isolation Switch Design Package” has the meaning given in Section 6-2.3.4 [Shop TPSS and 
Yard TPSS] of Schedule 5 [D&C Performance Requirements].

1.573 “Issues Management” has the meaning given to it in Section 3.10 [Issues Management] of 
Schedule 12 [Communications and Engagement].

1.574 “Issues Register” means the register required to be established by Project Co pursuant to 
Section 5.1(k) of Schedule 12 [Communications and Engagement].

1.575 “IV & V Team” has the meaning given in Section 5.3 [Independent Verification and Validation] of 
Schedule 4 [Design and Construction Protocols].

1.576 “Invoice Date” has the meaning given in Section 1.1 [Definitions] of Schedule 27 [Compensation 
on Termination]. 

1.577 “Jasper Place Character Zone” means the area described in Section 2-3.4.1 [Jasper Place 
Opportunity Area] of Schedule 5 [D&C Performance Requirements].

1.578 “Jasper Place Opportunity Area” means the Character Zone described in Section 2-3.4 [Jasper 
Place Character Zone] of Schedule 5 [D&C Performance Requirements].

1.579 “Jasper Place Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and Stations] of 
Schedule 5 [D&C Performance Requirements]. 

1.580 “Jasper Place Transit Centre” means the existing transit centre at Jasper Place including the 
passenger loading platforms, the central building, the bus circulation road and the accesses onto 
Stony Plain road and 100A Avenue.
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1.581 “Key Date(s)” means a date/dates included in Appendix 3A [Key Dates] of Schedule 3 
[Construction Schedule].

1.582 “Key Individual” has the meaning given in Section 3.1(a) of Schedule 26 [Representatives and 
Key Individuals].

1.583 “Kiss and Ride” means a designated Passenger pick-up and drop-off area located adjacent to a 
Stop or Station. 

1.584 “Known Contaminated Locations” has the meaning given in Section 15.4 [Known 
Contamination] of Schedule 10 [Environmental Performance Requirements].

1.585 “L1 Ground means the enclosed area on the ground level at the Stations. L1 Ground is at-grade.

1.586 “L2 Mezzanine” means the mezzanine level at the Stations (level between L1 Ground and L3 
Platform).

1.587 “L3 Platform” means the level at the Stations, where the Valley Line LRT Platform(s) is/are 
located.

1.588 “Lands” means the City Lands, Adjoining Lands and any Additional Lands.

1.589 “Landscape Fence” means a double boarded wood fence on private property.

1.590 “Landscape and Vegetation Handback Date” means the first July 31 following the second 
anniversary of the Construction Completion Date, subject to extension under Section 17 
[Landscape and Vegetation Handback Requirements] of Schedule 4 [Design and Construction 
Protocols].

1.591 “Landscape Handback Requirements” has the meaning given in Section 2-15 [Landscape 
Handback Requirements] of Schedule 5 [D&C Performance Requirements].

1.592 “Landscaped Areas” means all areas of the Lands required to be landscaped in accordance with 
Section 2-14 [Landscape Architecture] 

1.593 “Lane Closure” means the reduction of a travel lane width to less than the minimum allowed or 
closure of a travel lane to bus or vehicular traffic, as a result of Construction of the Infrastructure, 
including activities within a road segment.

1.594 “Lane Closure Condition” means the applicable lane closure as identified in Table 1 [Lane 
Closure Hour Adjustment Rates] of Schedule 16 [Payment Mechanism].

1.595 “Lane Closure Credit” means the sum, in Canadian dollars, to be paid by the City to Project Co 
in accordance with the Agreement, as calculated in Section 2.3 [Lane Closure Adjustment] of 
Schedule 16 [Payment Mechanism].

1.596 “Lane Closure Credit Multiplier” has the meaning given in Section 2.3 [Lane Closure 
Adjustment] of Schedule 16 [Payment Mechanism].

1.597 “Lane Closure Deduction” means the sum, in Canadian dollars, to be deducted by the City from 
Payments to Project Co in accordance with the Agreement, as calculated in Section 2.3 [Lane 
Closure Adjustment] of Schedule 16 [Payment Mechanism].

1.598 “Lane Closure Deduction Multiplier” has the meaning given in Section 2.3 [Lane Closure 
Adjustment] of Schedule 16 [Payment Mechanism].
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1.599 “Lane Closure Hour Adjustment Rate” has the meaning given in Table 1 [Lane Closure Hour 
Adjustment Rates] of Schedule 16 [Payment Mechanism].

1.600 “Lane Closure Hours” means the total number of hours that a Lane Closure is in effect.

1.601 “Latent Defect Warranty Period” means:

(a) In respect of Gerry Wright OMF Stage 2, the period of time commencing two years after 
the Phase 1 Construction Completion Date and expiring on the last day of the period 
within which Notice of such Construction Latent Defect is permitted to be given pursuant 
to the Limitations Act (Alberta); and

(b) In respect of the Infrastructure (other than Gerry Wright OMF Stage 2), the period of time 
commencing two years after the Construction Completion Date and expiring on the last 
day of the period within which Notice of such Construction Latent Defect is permitted to 
be given pursuant to the Limitations Act (Alberta).

1.602 “Lead Track’’ means Tracks connecting the Mainline Track to Yard Track.

1.603 “LEED” means Leadership in Energy and Environmental Design.

1.604 “LEED Amount” has the meaning given in Section 4.5 [LEEDS® Silver Certification] of Schedule 
4 [Design and Construction Protocols].

1.605 “LEED Letter of Credit” has the meaning given in Section 4.5 [LEEDS® Silver Certification] of 
Schedule 4 [Design and Construction Protocols].

1.606 “LEED Letter of Credit Holdback” has the meaning given in Section 4.5 [LEEDS® Silver 
Certification] of Schedule 4 [Design and Construction Protocols].

1.607 “LEED Rating System” means CaGBC’s Leadership in Energy & Environmental Design (LEED) 
v4.

1.608 “LEED Silver Certification” means the award of a LEED Silver certification from the CaGBC 
under the LEED Rating System.

1.609 “Legal Fault” means negligence, nuisance, wilful misconduct, breach of, non-compliance with or 
default under any Project Documents or Applicable Law, or any other basis in law or equity by 
which one Party may be liable to another, whether by act or omission, and with respect to Project 
Co shall include the Legal Fault of a Project Co Person and with respect to the City shall include 
the Legal Fault of a City Person.

1.610 “Legislative Holdback” means the holdback(s) to be retained under Section 18(1) of the BLA.

1.611 “Legislative Holdback Payment” means the payment described in Section 1.5 [Legislative 
Holdback Payment] of Schedule 16 [Payment Mechanism].

1.612 “Legislative Holdback Payment Certificate” has the meaning given in Section 8.3(c) of the 
Agreement.

1.613 “Legislative Holdback Payment Date” means the date on which the Legislative Holdback 
Payment is due to Project Co in accordance with Section 3.9.4 of Schedule 16 [Payment 
Mechanism].
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1.614 “Lender Endorsements” has the meaning given in Appendix 17B [Lender Endorsements] of 
Schedule 17 [Insurance Requirements].

1.615 “Lenders’ Agent” has the meaning given in Schedule 21 [Direct Lender Agreement].

1.616 “Lewis Farms Park and Ride” means Lewis Farms Stop, the Lewis Farms Permanent Parking 
Facility, the Lewis Farms Temporary Parking Facility and associated access roads.

1.617 “Lewis Farms Permanent Parking Facility” has the meaning given in Section 3-4.3.1 [Lewis 
Farms Park and Ride Requirements] of Schedule 5 [D&C Performance Requirements].

1.618 “Lewis Farms Stop” means the stop located as set out in Table 1-1.2.2-1 [Stops and Stations] of 
Schedule 5 [D&C Performance Requirements]. 

1.619 “Lewis Farms Site” means the City Lands located on W-300, W-301, W303 and W323, as set 
out in Schedule 14 [City Lands].

1.620 “Lewis Farms Storage Facility” means the LRT operations, maintenance and storage facility 
located at the Lewis Farms Site.

1.621 “Lewis Farms Storage Facility Building” means the Building Structure at the Lewis Farms 
Storage Facility.

1.622 “Lewis Farms Storage Facility Building Parametric Programming Report” has the meaning 
given in Section 8-3.6.3 [Site Requirements] of Schedule 5 [D&C Performance Requirements]. 

1.623 “Lewis Farms Storage Facility Occupied Areas” means those areas of Lewis Farms Storage 
Facility which are not used primarily for LRV storage.

1.624 “Lewis Farms Temporary Parking Facility” has the meaning given in Section 3-4.3.1 [Lewis 
Farms Park and Ride Requirements] of Schedule 5 [D&C Performance Requirements]. 

1.625 “Lewis Farms Transit Centre” means the existing transit centre at Lewis Farms including the 
passenger loading platforms, the central building, the bus circulation road, the accesses onto 
Webber Greens Drive and the access onto the existing park and ride access road.

1.626 “Lewis Farms Yard Circulation Report” has the meaning given in Section 8-3.5.2 [Yard and 
Yard Tracks] of Schedule 5 [D&C Performance Requirements] 

1.627 “License” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual Property].

1.628 “License Breach Order” has the meaning given in Section 4.3(d) of Schedule 8 [Intellectual 
Property].

1.629 “Licensed Intellectual Property” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.630 “Licensee” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.631 “Licensor” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.632 “Light Rail Transit” or “LRT” means a transit system that utilizes LRVs that run on Tracks in a 
dedicated corridor. 
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1.633 “Light Rail Vehicle” or “LRV” refers to a single bi-directional passenger rail transit vehicle, used 
to carry passengers on the Valley Line LRT system.

1.634 “Light Rail Vehicle Supplier” or “LRV Supplier” means the Person that is selected by the City to 
design, manufacture and supply the Stage 2 LRVs.

1.635 “Light Rail Vehicle Supply Contract” means the supply agreement between the Light Rail 
Vehicle Supplier and the City.

1.636 “Limited Relief Event” has the meaning given in Section 11.1.2 [Limited Relief Events] of the 
Agreement

1.637 “Line-of-Sight” means a mode of LRT operation whereby the LRV is driven in such a manner 
that the LRV can be safely stopped short of any On-Track Obstruction.

1.638 “Load Flow Simulation Study” has the meaning given in Section 6-2.3.1 [Traction Power - 
General] of Schedule 5 D&C Performance Requirements].

1.639 “Location-Time Chart” has the meaning given in Section 3.1(v) of Schedule 3 [Construction 
Schedule].

1.640 “Local Conduits” has the meaning given in Section 6-1.5 [Systems Duct Bank and Associated 
Infrastructure] of Schedule 5 [D&C Performance Requirements].

1.641 “Lock” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual Property].

1.642 “Long Stop Date” means 1 year after the Target Construction Completion Date, as adjusted in 
accordance with the Agreement.

1.643 “Look Back Period” means a period of three consecutive calendar months over which the total 
value of Non-Performance Event Payment Adjustments will be measured on the final day of the 
period. 

1.644 “Losses” means any and all damages, losses, loss of revenue, loss of passenger revenue, loss 
of profit, loss of business opportunity, liabilities, charges, judgments, court orders, penalties, 
fines, assessments, costs (including finance costs) and expenses (including legal and other 
professional charges and expenses on a full indemnity basis and including reasonable costs of 
mitigation incurred in complying with any obligation to mitigate losses) of any nature and kind 
whatsoever and howsoever arising, whether under statute or contract, at common law, in equity, 
in connection with judgments or criminal or quasi criminal proceedings, or otherwise, and whether 
direct, indirect or consequential, and “Loss” will be construed accordingly.

1.645 “Low Impact Development” means management of stormwater runoff closest to its source 
through combining multiple measures that mimic natural processes, including settlement, 
infiltration, filtering and plant uptake to minimize the impacts of runoff on downstream systems.

1.646 “LRT Corridor” means the right of way containing the Trackway, redeveloped Roadways, 
sidewalks, SUPs and other appurtenances.

1.647 “LRT-Prepare-to-Stop” has the meaning given in Section 6-4.4 [LRT Traffic Signals] of Schedule 
5 [D&C Performance Requirements].

1.648 “LRT-Proceed” has the meaning given in Section 6-4.4 [LRT Traffic Signals] of Schedule 5 [D&C 
Performance Requirements].
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1.649 “LRT-Stop” has the meaning given in Section 6-4.4 [LRT Traffic Signals] of Schedule 5 [D&C 
Performance Requirements].

1.650 “LRT CCTV Subsystem” means that portion of the Valley Line CCTV System described in 
Section 6-1.11.2.1 [General Surveillance Requirements and Coverage] of Schedule 5 [D&C 
Performance Requirements].

1.651 “LRT Traffic Signal” means a luminary style traffic appliance that provides visual indication to the 
LRV for the purpose of controlling movements through signalized intersections.

1.652 “LRT Zone of Influence” means a clear zone, based on data compiled during development of the 
Preliminary Reference Design, in which all non-LRT Utility Infrastructure shall be relocated away 
from, and having dimensions of 4m horizontally from any Preliminary Reference Design track 
centerline and 1.83m vertically below top of rail. 

1.653 “LRV CCTV Subsystem” means that portion of the Valley Line CCTV System described in 
Section 6-1.11.2.1 [General Surveillance Requirements and Coverage] of Schedule 5 [D&C 
Performance Requirements].

1.654 “LRV CCTV System Integration Plan” has the meaning given in Section 6-1.11.2.3 [Video 
Storage Requirements] of Schedule 5 [D&C Performance Requirements].

1.655 “LRV Commissioning” means the process of commissioning a Stage 2 LRV, performed by the 
City, the LRV Supplier or Other Contractors.

1.656 “LRV Integration Schedule” has the meaning given in Section 8.1 of Schedule 3 [Construction 
Schedule].

1.657 “MacEwan Arts/112 Street Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops 
and Stations] of Schedule 5 [D&C Performance Requirements]. 

1.658 “MacKinnon Ravine” means the area shown in Figure 2 of Appendix 10A of Schedule 10 
[Environmental Performance Requirements].

1.659 “MacKinnon Ravine Pedestrian Bridge” means the timber bridge structure crossing MacKinnon 
Ravine between Stony Plain Road and Summit Drive, east of 149 Street.

1.660 “MacKinnon Ravine Retaining Wall” means the proposed new retaining wall on the south side 
of Stony Plain Road west of 149 Street.

1.661 “Mainline TPSS” means a Traction Power Substation used to provide Traction Power for the 
Mainline Traction Power System.

1.662 “Mainline TPSS Design Package” has the meaning given in Section 6-2.3.2 [TPSS] of 
Schedule 5 D&C Performance Requirements].

1.663 “Mainline Track” means the principal line or lines of the Infrastructure that are for required 
revenue operations. 

1.664 “Maintenance” means all inspections, servicing, maintenance, repair and renewal of the 
Infrastructure.

1.665 “Maintenance and Storage Facilities” means the Lewis Farms Storage Facility and the Gerry 
Wright OMF Stage 2, including all associated equipment, components, materials, systems and 
sub-systems.
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1.666 “Maintenance Concept” means the concept developed by Project Co pursuant to Section 
10.6.2(d) of Schedule 4 [Design and Construction Protocols].

1.667 “Maintenance and Asset Management System” means the system used by TransEd Partners 
to manage maintenance for Valley Line LRT Stage 1.

1.668 “Major Deficiency” means any Deficiency that:

(a) impacts safety or safe operation of the Infrastructure;

(b) impacts the operation where the Deficiency would result in a service affecting impact or 
delay to a single or multiple Trains, as well as impacting the ability to monitor the status 
of any system; and

(c) is a major defect in installation or quality resulting in non-operational impacts that have a 
direct impact to the public.

1.669 “Major Drainage” means overland drainage conveyance and storage systems that carry flows 
not intercepted by, or beyond the capacity of the Minor Drainage system, including associated 
Stormwater Management Facilities.

1.670 “Major Environmental Breach” means:

(a) any deliberate breach or deliberate contravention of an Applicable Law relating to the 
Environment or an Environmental Permit;

(b) any Release, storage, handling, transportation, disposal or other dealing with a 
Hazardous Substance that contravenes an Applicable Law relating to the Environment 
or an Environmental Permit and that is in an amount greater than the lesser of (A) 100 
kg or 100 litres, as applicable, or (B) the amount that causes or is capable of causing 
any effect described in (d) below;

(c) any failure to obtain an Environmental Permit; and

(d) any other contravention of Applicable Law relating to the Environment or an 
Environmental Permit that:

(i) causes or is capable of causing any damage to the Environment in an area 
greater than 5 square meters;

(ii) injures or is capable of injuring the health or safety of any person;

(iii) injures or is capable of injuring any mammal or any species listed as threatened, 
endangered or extirpated under any Applicable Law relating to the Environment 
or the residence or other habitat of any of the foregoing to the extent that 
residence or habitat is protected under any Applicable Law relating to the 
Environment or Environmental Permit; or

(iv) injures or is capable of injuring more than 5 individuals of any life form that is not 
described in (c)(iii) above, or the residence of other habitat of that life form to the 
extent that residence or habitat is protected under any Applicable Law relating to 
the Environment or an Environmental Permit,
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provided that the assessment of whether a contravention is capable of causing damage 
or injury will be made without regard to any dilution that may occur at or subsequent to 
the point of introduction of any substance into the Environment;

1.671 “Major Failure” means a failure that must be rectified for the Train to achieve its specified 
performance and does not cause a delay to service more than a headway in effect.

1.672 “Major Lane Closure” has the meaning given in Section 1-4.2.8 A 2 [Traffic Accommodation 
Closure Types] of Schedule 5 [D&C Performance Requirements].

1.673 “Major Transit Route Closure” has the meaning given in Section 1-4.2.8 A1 [Traffic 
Accommodation Closure Types] of Schedule 5 [D&C Performance Requirements].

1.674 “Make Good”, “Made Good”, “Making Good” and derivatives thereof, means, as applicable, 
repairing, restoring, refurbishing, rehabilitating, removing and replacing or performing filling 
operation on: (a) the Project Work as required under the Agreement; or (b) any existing 
components disturbed (including Existing Infrastructure) due to the Project Work, to at least the 
condition existing at the commencement of the Project Work, in terms of construction integrity, 
finishes, alignment with existing adjoining surfaces, compatibility of materials and sound 
attenuation.

1.675 “Manufacturer Warranty” has the meaning given in Section 7.1 [Warranty Obligations] of the 
Agreement and “Manufacturer Warranties” shall have a corresponding meaning.

1.676 “Master Clock” means a system for synchronizing all time-based event logging and reporting.

1.677 “Material Adverse Effect” occurs when a Default, on its own or taken together with any other 
Defaults:

(a) creates a material risk to public safety or to the Environment;

(b) creates a material risk of significant liability to third parties for the City; or

(c) demonstrates a marked or persistent inability or unwillingness on the part of Project Co 
to adhere to its obligations under the Agreement.

1.678 “Maximum Design Speed” means the highest speed at which a Train can safely travel on a 
given section of Track, based on the Track geometry and in accordance with Section 3-1.1.3 
[Design Speeds] of Schedule 5 [D&C Performance Requirements].

1.679 “Maximum Operating Speed” means the speed at which Trains will travel on a given section of 
Track, being the lowest of the posted speed set out in Table 3-2.5.1 [Roadways Posted Speed 
(Main Alignment)] for the Roadway adjacent to such Track, the Maximum Design Speed and the 
speed required to fulfill the requirements for Line-of-Sight operation.

1.680 “Maximum Project Co Excess Eligible Utilities Costs Amount” has the meaning given in 
Section 1.1 [Definitions] of Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility 
Matters. 

1.681 “Maximum Service Level” means the highest Service Level, providing the highest level of 
System Capacity, which shall be not less than the Design Capacity.

1.682 “Meadowlark Park Character Zone” means the Character Zone described in Section 2-3.3 
[Meadowlark Park Character Zone] of Schedule 5 [D&C Performance Requirements].
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1.683 “Meadowlark Stop” means the Stop located on as set out in Table 1-1.2.2-1 [Stops and Stations] 
of Schedule 5 [D&C Performance Requirements]. 

1.684 “Mean Time between Failure” or “MTBF” means all failures that are attributed to all RAM Failure 
Categories. MTBF (hours) = Operating Hours in Period / ∑All failures (Minor, Major, Significant).

1.685 “Mean Time between Service Affecting Failure” or “MTBSAF” means the result in hours of 
Operating Hours in a Period divided by the sum of Significant Failures.

1.686 “Mean Time to Restore” or “MTTR” means the statistical mean of the time taken to restore any 
product, component subsystem or system, or any combination thereof back to operational 
service, excluding the time required to diagnose the fault and to marshal personnel, equipment 
and material to site.

1.687 “Migration Plan” has the meaning given in Section 9.4.3 [Migration Plan] of Schedule 4 [Design 
& Construction Protocols].

1.688 “Minor Drainage” means an underground storm sewer collection, conveyance and storage 
system, including: roadway gutters, catch basins, storm leads, manholes, storm sewers, storage 
tanks, equalization chambers and other appurtenances.

1.689 “Minor Environmental Breach” means any breach of an Applicable Law relating to the 
Environment or an Environmental Permit that is not a Major Environmental Breach.

1.690 “Minor Failure” means any failure of equipment and that of which does not meet the criteria of 
Major or Significant.

1.691 “Minor Lane Closure” has the meaning given in Section 1-4.2.8 A 3 [Traffic Accommodation 
Closure Types] of Schedule 5 [D&C Performance Requirements].

1.692 “Misericordia Station” means the above-grade Station located on the Misericordia Hospital Site. 

1.693 “Misericordia Site” means areas bounded by the “Misericordia Pedestrian Priority Zone” as 
indicated in the Project Description Drawings.

1.694 “Mislocated Utilities” means the Utility Infrastructure located wholly outside of the deviation 
allowances set out in the table below from the base line information in the survey base plans, 
existing or as-built utility base files (Combined Civil Survey-ground, Combined Utilities Survey-
ground, VLW-0408-02-UT-PE-EXST and VLW-0408-02-UT-PE-BUILT) where the base line from 
which the deviation is measured is as follows:

(a) horizontal deviations are measured from the line or symbol depicted, applying the 
applicable Quality Level horizontal and width measures as appropriate, and survey data 
supplied; or

(b) vertical deviations are measured based upon the following parameters:

(i) Quality Level A elevation of the stated location;

(ii) Quality Level B elevation of:

A. 1.2m standard depth below grade for shallow utilities plus width;

B. 2.6m for water; and
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C. Identified invert elevation for sewer infrastructure as contained in the 
DRAINS table (where a figure exists);

(iii) Quality Level C elevation of (in ascending precedence):

A. Services: as per the applicable standard for the type of Utility;

B. ULA application quoted planned depth; 

C. Depth quoted on the drawing whether plan/profile alignment or as 
specifically identified with a location; and

D. As-built location and elevation contained on drawings or transmitted to 
Project Co the respective Utility; 

(iv) Quality Level D elevation of:

A. Services: as per the applicable standard for the type of Utility;

B. 1.2m standard depth below grade for shallow utilities plus width;

C. 2.6m for water; and

D. Identified invert elevation for sewer infrastructure as contained in the 
DRAINS table (where a figure exists);

Deviations are measured from the centre of the baseline reference to the centre of the field 
identified item.  Where the data available pertains to a part of the item other than the centre (i.e. 
the surveyed corner of a vault), the baseline deviation shall be applied to the representative 
location rather than the object’s centre.

Abandoned line types are considered Quality level D where the applicable Utility type can be 
determined.

Mislocated Utility Deviation Table

QUALITY  APPLICABLE ALLOWABLE DEVIATION (m)
LEVEL UTILITIES HORIZONTAL VERTICAL

A Hydrovac 
locations

All Utilities 0.5 0.5

LINES     
B     
 Horizontal 

Alignment
Applicable Utilities 1  

 Item width 1  
 Elevation  QL-D
C     
 Horizontal 

Alignment
All Utilities (except as 
below)

1  

 Item width 1  
 Elevation  QL-D
 Horizontal CTEL, PWR 2  
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Alignment

 Item width 1  
 Elevation  QL-D
D     
 Horizontal 

Alignment
All Utilities (except as 
below)

3  

 Item width 1  
 Elevation  2
 Horizontal 

Alignment
SEW 3  

 Elevation  2
 Horizontal 

Alignment
SEW-s, WAT-s 6  

 Elevation  +0.5 above /-2m 
below

SYMBOL
S

    

Surveyed Horizontal 
Location

All Utilities (except as 
below)

1  

 Item width 2  
 Horizontal 

Location
Network vaults and 
vault investigations

0.5  

Not Horizontal 
Location

All Utilities (except as 
below)

2  

Surveyed Item width 2  
  

     
UTILITIES  
Distribution power PWR DCT, PWR  
Transmission power PWR   
Telecommunications CTEL (Combined 

telecoms)  

      TELUS  
      SHAW  
      ROGERS  
      BELL  
      ZAYO  
Water WAT  
Sewer SEW (all sewer mains)
      COMB  
       SAN  
       STM  
Abandoned (ABND) ABND  
Pipelines OIL  
Services - suffix -s  

  
Shallow utilities are buried power, telecom, or gas infrastructure
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For certainty, the following Utility Infrastructure is excluded from, and shall not constitute, a 
Mislocated Utility in any circumstances:

(c) aerial Infrastructure;

(d) Utility Infrastructure outside of City Lands; and

(e) where DRAINS does not contain an elevation, and no as-built record exists of that sewer 
infrastructure, there is no baseline upon which to determine a deviation.

1.695 “Modification” or “Modify” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.696 “Modified Wiring Design” has the meaning given in Section 6-4.3.7 [Traffic Controller and 
Cabinet] of Schedule 5 [D&C Performance Requirements].

1.697 “Monthly Payment Certificate” means the certificate in the form of Appendix 16C [Monthly 
Payment Certificate] to Schedule 16 [Payment Mechanism].

1.698 “Monthly Progress Report” means a report as set out in Section 3.2.1 [Monthly Progress 
Report] of Schedule 4 [Design & Construction Protocols].

1.699 “Muskakosi Natural Area” or “MNA” means the natural area located directly west of the Lewis 
Farms Park and Ride site, as shown in Figure 5 of Appendix 10A [Figures] of Schedule 10 
[Environmental Performance Requirements].

1.700 “National Building Code – Alberta Edition” or “NBCAE” means the National Building Code 
Alberta Edition 2019 promulgated under the Safety Codes Act (Alberta).

1.701 “National Fire Code Alberta Edition” or “NFCAE” means the National Fire Code Alberta Edition 
promulgated under the Safety Codes Act (Alberta).

1.702 “Native Forest Reclamation Areas” has the meaning given in Section 20.1(b) of Schedule 10 
[Environmental Performance Requirements].

1.703 “Native Forest Reclamation Plan” means the plan prepared by Project Co in accordance with 
Section 20.3 [Native Forest Reclamation Plan] of Schedule 10 [Environmental Performance 
Requirements].

1.704 “Naturalization” means the establishment of an ecosystem that is semi-natural in character, 
comprises species that are both native to the region and appropriate to site conditions and 
remains unmanicured and sustainable following establishment.

1.705 “Naturalization Areas” has the meaning given in Section 21.1(b) of Schedule 10 [Environmental 
Performance Requirements].

1.706 “Naturalization Plan” means the plan prepared by Project Co in accordance with Section 21.3 
[Naturalization Plan] of Schedule 10 [Environmental Performance Requirements].

1.707 “Negotiation Period” has the meaning given in Section 2.3 [Diligent Negotiation] of Schedule 20 
[Dispute Resolution Procedure]. 

1.708 “Neighbourhood” means a Stop Canopy type as set out in Section 2-10.2.3 [Canopies] of 
Schedule 5 [D&C Performance Requirements].
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1.709 “Network Management System” or “NMS” means a system for centralized monitoring of all IP 
networked devices.

1.710 “Night Time” means the period of time between the hours of 21:00 to 06:00 during Business 
Days and Non-Business Days.

1.711 “NMS Integration Plan for Network Components” has the meaning given in Section 6-1.16 
[Network Management System] of Schedule 5 D&C Performance Requirements].

1.712 “NMS Integration Plan for Switches, Servers and End Devices” has the meaning given in 
Section 6-1.16 [Network Management System] of Schedule 5 [D&C Performance Requirements].

1.713 “Noise and Vibration Monitoring” has the meaning given in Section 3.6.1 [Noise and Vibration 
Monitoring] of Schedule 7 [Performance Demonstration Requirements].

1.714 “Noise Attenuation Wall” means a wall constructed for the purpose of attenuation of noise.

1.715 “Noise Control Sub-Plan” means the plan described in Section 6.4.5.6 [Construction Noise 
Control Sub-Plan] of Schedule 4 [Design and Construction Protocols].

1.716 “Noise Impact Assessment Report” has the meaning set out in Section 1-2.1.5D [Noise Control] 
of Schedule 5 [D&C Performance Requirements].

1.717 “Non-Business Day” means Saturday, Sunday or statutory holidays in the Province of Alberta. 

1.718 “Non-Chargeable Cause” has the meaning given in Section 1.2 [Definitions] of Schedule 7 
[Performance Demonstration Requirements].

1.719 “Non-Chargeable Failure” has the meaning given in Section 1.2 [Definitions] of Schedule 7 
[Performance Demonstration Requirements].

1.720 “Nonconformity” means a Deficiency or a failure of the Project Work to adhere to documented 
procedures.

1.721 “Nonconformity Report” or “NCR” means a document issued in accordance with Section 9.2 
[Addressing Nonconformities] of Schedule 9 [Quality Management], to detail the description, 
proposed rectification and proposed disposition of an identified Nonconformity.

1.722 “Nonconformity Tracking System” means a system to track Nonconformity Reports issued by 
the City or Project Co as set out in Section 9.4 [Nonconformity Report Tracking System] of 
Schedule 9 [Quality Management].

1.723 “Non-Default Termination Sum” has the meaning given in Section 4.1 [Consequences] of 
Schedule 27 [Compensation on Termination]. 

1.724 “Non-Performance Event” or “NPE” means an event described in Table 8 [Non-Performance 
Events] of Appendix 16B [Non-Performance Events Payment Adjustments] to Schedule 16 
[Payment Mechanism].

1.725 “Non-Performance Event Payment Adjustment” or “NPE Payment Adjustment” means the 
adjustment made pursuant to and in accordance with Section 2.7 [Non-Performance Event 
Payment Adjustment] of Schedule 16 [Payment Mechanism].

1.726 “Non-Resident” means a person that is, at the relevant time, a non-resident of Canada for the 
purposes of the Income Tax Act (Canada). 
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1.727 “Non-Service Affecting Event” has the meaning given in Section 1.2 [Definitions] of Schedule 7 
[Performance Demonstration Requirements].

1.728 “Normal Water Level” or “NWL” means the typical or normal elevation of the surface of the 
standing water within a Stormwater Management Facility during dry weather periods.

1.729 “NorQuest Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and Stations] of 
Schedule 5 [D&C Performance Requirements]. 

1.730 “Notice has the meaning given in Section 17 [Notices] of the Agreement. 

1.731 “Notice of Declination” has the meaning given in Section 2.5(b) [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.732 “Notice of Default” means a notice from the City to Project Co specifying a Default.

1.733 “Notice of Occupancy” has the meaning given in Section 1-3.5 [Maintenance During 
Construction] of Schedule 5 [D&C Performance Requirements].

1.734 “Notified Party” has the meaning given in Section 10.2 [Procedure on Force Majeure Event] of 
the Agreement. 

1.735 “Notifying Party” has the meaning given in Section 10.2 [Procedure on Force Majeure Event] of 
the Agreement. 

1.736 “NSRVS” means North Saskatchewan River Valley System.

1.737 “O&M Leader” means the Key Individual identified by such title in Appendix 26A [Key Individuals] 
of Schedule 26 [Representatives and Key Individuals], or such replacement as may be 
designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job Specifications 
or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.738 “O&M Requirements Definition Report” has the meaning given in Section 1-2.1.4 [Operations 
and Maintenance Compliance] of Schedule 5 [D&C Performance Requirements].

1.739 “Objection Notice” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.740 “Observations” has the meaning given in Section 4.6 [Submittal Endorsed “Observations”] of 
Schedule 2 [Submittal Review Procedure].

1.741 “Occupied Right of Way” has the meaning given in Section 1-3.5 [Maintenance During 
Construction] of Schedule 5 [D&C Performance Requirements].

1.742 “OCS Design Package” has the meaning given in Section 6-3.3.8 [Design Drawing Set and 
Submittals] of Schedule 5 [D&C Performance Requirements].

1.743 “OCS Pole Spacing and Stagger Report” has the meaning given in Section 6-3.3.2 [Overhead 
Catenary System Configuration] of Schedule 5 [D&C Performance Requirements].

1.744 “OCS Test Plan” has the meaning given in Section 6-3.3.7 [Field Testing] of Schedule 5 [D&C 
Performance Requirements].

1.745 “Off-Peak” means the period of time between the hours of 09:00 to 15:30 and 18:30 to 21:00 
during Business Days; 06:00 to 21:00 on Non-Business Days.
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1.746 “Office Supervisory Control” or “OSC” means a system with the capability of centrally 
monitoring the location of all Trains on a dynamic status basis.

1.747 “Oliver Square Utility Complex” refers to the Utility Complex located in the vicinity of 104 
Avenue and 114 Street as illustrated in Appendix 5-1A [Project Description Drawings] in Part 1 
[General] of Schedule 5 [D&C Performance Requirements].

1.748 “On-Street Construction and Maintenance” or “OSCAM” means the permissions and 
procedures required for all work on City road right of ways.

1.749 “On-track Obstruction” means any item, person or Track Occupancy, within the limits of the 
Trackway.

1.750 “On-track Vehicle” means any Stage 1 LRV, Stage 2 LRV and rail-borne auxiliary equipment that 
operates within the Trackway, whether it is operated on steel wheels or on rubber tires, including 
work trains and on-track maintenance equipment.

1.751 “Open Source Software” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.752 “Operating and Maintenance Manual” has the meaning given in Section 10.6 [Operating and 
Maintenance Manuals] of Schedule 4 [Design and Construction Protocols].

1.753 “Operating Rule Book” has the meaning give in Section 10.6.3 [Standard Operating Procedures 
and Rule Book] of Schedule 4 [Design and Construction Protocols]. 

1.754 “Operational and Maintenance Readiness Sub-committee” means the committee established 
pursuant to Section 5.10 [Operational and Maintenance Readiness Sub-committee] of Schedule 4 
[Design and Construction Protocols].

1.755 “Operability and Maintainability Parameters” means the procedures which will be followed by 
the Operator, as specified in Appendix 5-1D [Operability and Maintainability Parameters] to 
Schedule 5 [D&C Performance Requirements].

1.756 “Operations Control Centre” means a self-contained operations control facility located within 
Gerry Wright OMF Building A, that includes all interfaces, equipment, systems and sub-systems 
required for the performance of the activities defined in Section 2.2(e) [Principles of Operation] of 
Appendix 5-1D [Operability and Maintainability Parameters] of Schedule 5 [D&C Performance 
Requirements]. 

1.757 “Operations Plan” has the meaning given in Section 1-2.1.4 [Operations and Maintenance 
Compliance] of Schedule 5 [D&C Performance Requirements].

1.758 “Operator” means the City Person that is selected by the City to operate and maintain the 
Infrastructure. 

1.759 “Opportunity Area” means a defined geographic area within a Character Zone for which specific 
SUI requirements have been specified.

1.760 “Original Spread” means the spread between the yield to maturity of the Bonds and the 
interpolated yield to maturity of a Government of Canada bond with a maturity equal to the 
average remaining life of the Bonds on the date of pricing.

1.761 “Other Approvals” has the meaning given in Section 2.1(b) of Schedule 28 [Project Approvals 
and Utility Matters] Part 1 [Project Approvals].
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1.762 “Other Contractor” means a City Person or other contractor or consultant that is engaged in the 
performance of Other Works at the relevant time, but excludes the LRV Supplier and the 
Operator.

1.763 “Other Structures” means all:

(a) Track, Track ties and Track fixings, excluding any Track slabs and Trackway supporting 
structures;

(b) OCS poles;

(c) sign support structures;

(d) traffic signal poles;

(e) supports for traffic regulatory signs, traffic control signs and informational signs;

(f) Roadway lighting poles;

(g) Roadways;

(h) Sidewalks, excluding any portions which are integrated with a Platform;

(i) SUPs, excluding any portions which are integrated with a Platform or a Transportation 
Structure;

(j) retaining structures with a maximum height of 1.2m or less;

(k) culverts 1.5m or less in diameter;

(l) pedestrian bridges with a span of less than 10m; and

(m) pole bases, other than OCS pole bases or bases mounted on Transportation Structures.

1.764 “Other Works” mean any work or activity, other than City Works, City Activities and Utility Works, 
being performed on the Lands by an Other Contractor at any time during the Term, pursuant to 
an express, written:

(a) contract entered into by the City; or

(b) permission, consent, approval, certificate, license, authorization or permit issued by the 
City.

1.765 “Overall Communications Strategy” means the strategy required to be developed by Project Co 
pursuant to Section 5.1(a) of Schedule 12 [Communications and Engagement].

1.766 “Overhead Catenary System” or “OCS” means a system of overhead wires that distribute DC 
power from the Traction Power System to the Light Rail Vehicle via a pantograph mounted on the 
Light Rail Vehicle. 

1.767 “Ownership”, “Own”, “Owned” and “Owner” have the meanings given in Section 1.1 [Definitions] 
of Schedule 8 [Intellectual Property].

1.768 “Oxidation Induction Time” or “OIT” has the meaning given in ASTM D3895.
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1.769 “Partial Priority” means a Transit Signal Priority arrangement whereby the Train is afforded a 
higher priority phase sequence than road traffic, such that the punctual arrival of the Train within 
a prescribed time interval after initiating the Partial Priority call, will result in a deterministic period 
of time within which a proceed phase will be provided.

1.770 “Partner” means each of the General Partner, as a general partner, and each of Colas MIP Inc. 
and Parsons MIP Inc., as a limited partner, and each other Person that is admitted as a general 
partner or limited partner, as the case may be, of Project Co pursuant to its limited partnership 
agreement, in each case in its capacity as a general partner or limited partner, as the case may 
be, of Project Co and including its successors and assignees permitted under the agreement.

1.771 “Party” means Project Co or the City, as applicable and “Parties” means both of them.

1.772 “Passenger” means a Person using Trains to travel in a manner consistent with intended use.

1.773 “Passenger Emergency Alarm” means a two-way communication device, installed on an LRV, 
for Passengers to communication the Driver in an Emergency.

1.774 “Passenger Interface Equipment” means the following items at Stops and Stations: TVMs, 
Validators, VMSs, Global Wayfinding Maps, ETS TV screens, ATMs, and corporate advertising 
screens.

1.775 “Payments” means the sum, in Canadian dollars, determined in accordance with Section 1 
[Payments] of Schedule 16 [Payment Mechanism].

1.776 “PA/VMS Integration Plan” has the meaning given in Section 6-1.20.2 [PA/VMS System] of 
Schedule 5 D&C Performance Requirements].

1.777 “PA/VMS Test Plan” has the meaning given in Section 6-1.20.2 [PA/VMS System] of Schedule 5 
D&C Performance Requirements].

1.778 “PA/VMS Test Plan Result Report” has the meaning given in Section 6-1.20.2 [PA/VMS 
System] of Schedule 5 D&C Performance Requirements].

1.779 “PDC Parties” or “PDC Party” has the meaning given in Section 1.2 [Definitions] of Schedule 7 
[Performance Demonstration Requirements].

1.780 “Peak Traffic” means the period of time between the hours of 06:00 to 09:00 and 15:30 to 18:30 
during Business Days.

1.781 “Pedestal Track” means Track used to access and service the underside of an LRV.

1.782 “Pedestrian Clear Width” means the Platform zone shown on Figure 5-2.7.3 [Stop Platform 
Functional Lay-Out] of Schedule 5 [D&C Performance Requirements].

1.783 “Pedestrian Priority Zones” or “PPZs” are delineated areas along the LRT Corridor where safe 
and comfortable pedestrian movement is intended to be prioritized.

1.784 “Pedway” means an underground or overhead dedicated pedestrian walkway.

1.785 “Percent Completion for Construction Payment” means the percentage of construction 
completion as determined in accordance with Section 2.1 [Percent Completion for Construction 
Payment] of Schedule 16 [Payment Mechanism].
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1.786 “Percent Completion Default Date” means the date that is 32 months following Commercial 
Close, provided that such date shall be adjusted to the extent of any adjustment to the Target 
Phase 1 Construction Completion Date or Target Construction Completion Date pursuant to a 
Relief Event, a Limited Relief Event or an event of Force Majeure.

1.787 “Performance Demonstration” has the meaning given in Section 1.2 [Definitions] of Schedule 7 
[Performance Demonstration Requirements].

1.788 “Performance Demonstration Committee” has the meaning given in Section 1.2 [Definitions] of 
Schedule 7 [Performance Demonstration Requirements].

1.789 “Performance Guarantee of Construction Guarantor” means the guarantee of Construction 
Guarantor in the form of Schedule 31 [Form of Performance Guarantee of Construction 
Guarantor] to the Agreement.

1.790 “Performance Letter of Credit” has the meaning given in Section 21.4 [Performance Letter of 
Credit] of the Agreement.

1.791 “Performance Letter of Credit Holdback” has the meaning given in Section 21.4 [Performance 
Letter of Credit] of the Agreement.

1.792 “Performance Letter of Credit Required Amount” has the meaning given in Section 21.4 
[Performance Letter of Credit] of the Agreement.

1.793 “Performance Security” means the Bonds, the Performance Letter of Credit, the Performance 
Guarantee of Construction Guarantor, the Construction Completion Deficiencies Letter of Credit, 
the Construction Completion Deficiencies Holdback, the LEED Letter of Credit and all other any 
and all security instruments, agreements or arrangements in any form, including without limitation 
guarantees, indemnities, performance bonds, payment bonds, letters of credit, letters of 
guarantee and security interests in real or personal property expressly required pursuant to the 
Agreement or Schedule 17 [Insurance and Performance Security Requirements].

1.794 “Permitted Combination” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.795 “Permitted Encumbrances” means all:

(a) Identified Encumbrances;

(b) statutory exceptions, reservations, limitations, provisos, qualifications and conditions 
contained in the Land Titles Act (Alberta) and reservations or exceptions of mines and 
minerals; and

(c) other Encumbrances which do not adversely affect the City Lands licence granted to 
Project Co pursuant to Section 4.1 [Access and Use] and the ability of Project Co to 
perform the Project Work as contemplated by this Agreement,

and “Permitted Encumbrance” means any one of them.

1.796 “Permitted Letter of Credit Provider” means any Schedule 1 Bank whose senior debt subject to 
conversion under the Canadian bank recapitalization "bail-in" regime is rated by at least two of 
S&P, Moody’s, Fitch or DBRS at or above the following levels, in each case without negative 
outlook:

(a) A- or higher by S&P;
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(b) A3 or higher by Moody’s;

(c) A- or higher by Fitch;

(d) A (low) by DBRS,

or if no Schedule 1 Bank has such a credit rating, then:

(e) the then-highest rated Schedule 1 Bank, provided that such bank shall have a minimum 
rating of BBB or its equivalent from at least two Rating Agencies.

1.797 “Permitted Purposes” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.798 “Person” means an individual, legal personal representative, corporation, body corporate, firm, 
partnership, trust, trustee, syndicate, joint venture, unincorporated organization, co-owners 
arrangement or other business entity.

1.799 “Personnel” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.800 “Phase 1 Commissioning Certificate” means a certificate in respect of Phase 1 Commissioning 
Work as provided by Project Co pursuant to Section 9.9.1 [Phase 1 Commissioning Certificate] of 
Schedule 4 [Design and Construction Protocols]. 

1.801 “Phase 1 Commissioning Plan” has the meaning given in Section 9.4.1 [Phase 1 
Commissioning Plan] of Schedule 4 [Design and Construction Protocols].

1.802 “Phase 1 Commissioning Program Report” has the meaning given in Section 9.10.1 [Phase 1 
Commissioning Program Report] of Schedule 4 [Design and Construction Protocols].

1.803 “Phase 1 Commissioning Register” has the meaning given in Section 9.8.1 [Phase 1 
Commissioning Register] of Schedule 4 [Design and Construction Protocols].

1.804 “Phase 1 Safety and Security Certificate” has the meaning given in Section 12.5 [Conditions 
Precedent for Phase 1 Construction Completion] of Schedule 4 [Design and Construction 
Protocols].

1.805 “Phase 1 Safety and Security Verification Report” means has the meaning given in Section 
5.4.1 [General] of Schedule 4 [Design and Construction Protocols].

1.806 “Phase 1 Commissioning Schedule” has the meaning given in Section 9.5.1 [Phase 1 
Commissioning Schedule] of Schedule 4 [Design and Construction Protocols].

1.807 “Phase 1 Commissioning Work” means all of the work, activities and tasks required to 
completely and successfully complete the Commissioning of the Gerry Wright OMF, including all 
equipment, components, systems, sub-systems and Integrated LRV Commissioning.

1.808 “Phase 1 Construction Completion” means that all of the conditions precedent to the Phase 1 
Construction Completion specified in Section 12.8 [Conditions Precedent to Phase 1 Construction 
Completion] of Schedule 4 [Design and Construction Protocols], that have not been waived by the 
City, have been achieved, as certified by the Independent Certifier.

1.809 “Phase 1 Construction Completion Date” means the date when all the conditions precedent to 
Phase 1 Construction Completion that have not been waived by the City have been satisfied, as 
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certified by the Independent Certifier in accordance with Section 12.8 [Certification of 
Construction Completion] of Schedule 4 [Design and Construction Protocols]. It shall be the date 
shown on the Certificate of Phase 1 Construction Completion.

1.810 “Phase 1 Construction Completion Deficiencies” means any defects, Deficiencies, 
Nonconformities and items of outstanding work (including in relation to seasonal work) arising 
from or related to the work required to achieve Phase 1 Construction Completion, and:

(a) which, in the opinion of the Independent Certifier, acting reasonably, are not required to 
be rectified or completed in order to achieve Phase 1 Construction Completion; or

(b) which are required to be included on the list of Phase 1 Construction Completion 
Deficiencies by the City pursuant to Section 12.4(b) of Schedule 4 [Design and 
Construction Protocols].

1.811 “Phase 1 Construction Completion Deficiencies Holdback” has the meaning given in Section 
12.15 [Phase 1 Construction Completion Deficiencies Holdback] of Schedule 4 [Design and 
Construction Protocols].

1.812 “Phase 1 Construction Completion Deficiencies Holdback Repayment” means the amount 
owing to Project Co for Phase 1 Construction Completion Deficiencies rectified that will be 
calculated in accordance with Section 1.6 [Phase 1 Construction Completion Deficiencies 
Holdback Repayment] of Schedule 16 [Payment Mechanism].

1.813 “Phase 1 Construction Completion Deficiencies Letter of Credit” has the meaning given in 
Section 12.16 [Phase 1 Construction Completion Deficiencies Letter of Credit] of Schedule 4 
[Design and Construction Protocols].

1.814 “Phase 1 Construction Completion Deficiency Deadline” has the meaning given in Section 
12.11 [Correction of Phase 1 Construction Completion Deficiencies] of Schedule 4 [Design and 
Construction Protocols].

1.815 “Phase 1 Construction Completion Deficiency Deduction” means the amounts incurred by 
the City to engage others to perform the work necessary to complete and rectify such Phase 1 
Construction Completion Deficiency in accordance with Section 12.15(b) of Schedule 4 [Design 
and Construction Protocols].

1.816 “Phase 1 Construction Completion (OMF-B) Payment” means the sum, in Canadian dollars, 
payable by the City to Project Co in accordance with the Agreement, as calculated in Section 1.3 
[Phase 1 Construction Completion (OMF-B) Payment] of Schedule 16 [Payment Mechanism].

1.817 “Phase 1 Design and Construction Report” has the meaning given in Section 11.5 [Phase 1 
Design and Construction Report] of Schedule 4 [Design and Construction Protocols].

1.818 “Phase 1 Infrastructure” means Gerry Wright OMF Stage 2.

1.819 “Phase 1 Project Work” means the Project Work required to be completed in relation to the 
Phase 1 Infrastructure and to achieve Phase 1 Construction Completion.

1.820 “Phase 1 Training and Assessment Plan” has the meaning given in Section 10.2.1 [Phase 1 
Training and Assessment Plan] of Schedule 4 [Design and Construction Protocols].

1.821 “Phase 1 Training Plan” has the meaning given in Section 10.2.1 [Phase 1 Training Plan] of 
Schedule 4 [Design and Construction Protocols].
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1.822 “Phase 1 Warranty Period” means the period of time beginning at the Phase 1 Construction 
Completion Date and ending two years after the Phase 1 Construction Completion Date as such 
period may be extended pursuant to Section 7.2(a) of the Agreement.

1.823 “Physical Barrier” means the barrier described in Section 2-4.5.3 [Safety Barriers] of Schedule 5 
[D&C Performance Requirements].

1.824 “Pile Concrete” means the concrete classed as “Pile” in Table 4-1.6.1-1 [Concrete Classes] of 
Schedule 5 [D&C Performance Requirements].

1.825 “Pipeline Company” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.826 “Pipeline Agreement” has the meaning given in Section 2.5.4 [Pipeline Agreements] of 
Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.827 “Pipeline Infrastructure” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.828 “Pipeline Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.829 “Planning Branch” means the City Planning Branch of Urban Form and Corporate Strategy for 
the City.

1.830 “Platform” means that portion of the Station or Stop designated for Passengers to board and 
alight from Trains.  

1.831 “Platform Access Point” means a location at which Passengers enter a Stop Platform from a 
Sidewalk, SUP or crosswalk.

1.832 “Positive Drainage” means continuous downhill grades in which water can flow without ponding.

1.833 “Potential Incident means an incident which, if left unresolved has the potential to become a 
Security Incident.

1.834 “Potential Nonconformity Report” or “Potential NCR” means a document issued by the City in 
accordance with Section 9.3 [Potential Nonconformity Reports] of Schedule 9 [Quality 
Management], to detail the description of an identified Nonconformity.

1.835 “Power over Ethernet” or “PoE” means a technology for wired local area networks that allows 
the electrical current necessary for the operation of each device to be carried by the data cables 
rather than by power cords.

1.836 “Pre-emption” is a notification of an approaching Light Rail Vehicle, as forwarded to the Traffic 
Signal controller by the Automatic Grade Crossing Warning System.  

1.837 “Pre-ULA Process” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.838 “Preliminary Construction Schedule” has the meaning given in Section 2.1(a) of Schedule 3 
[Construction Schedule].

1.839 “Preliminary Public Art Integration Schedule” has the meaning given in Section 6.1 of 
Schedule 3 [Construction Schedule].
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1.840 “Preliminary Reference Design” means preliminary design work undertaken during the City 
planning of the Project and included in the Disclosed Data, and for which the City makes no 
warranties in regards to its suitability for Final Design.

1.841 “Preservation Tree” means an existing tree that is identified as a “preservation tree” in the Tree 
Valuation Inventory.

1.842 “Preventive Action” means action to eliminate the cause of a potential Nonconformity or other 
undesirable situation in order to prevent its occurrence.

1.843 “Previously Paid Monthly GST Amount” means a GST amount to be determined as provided 
for below which in the aggregate is equal to the amount of the Section 8.5(c) Payment.  The 
amount of each Previously Paid Monthly GST Amount shall be:

(a) the amount of the Section 8.5(c) Payment amortized on a straight line basis over the 
Payments due over the remainder of the Term following the payment of the Section 
8.5(c) Payment subject to an alternative basis on which to amortize the remaining 
unapplied Section 8.5(c) Payment as provided for by Applicable Law in which case the 
City shall determine the Previously Paid Monthly GST Amount in accordance with such 
Applicable Law, provided that the City may, at any time, proceed to obtain an advance 
ruling under the Excise Tax Act (Canada) (or rely upon an existing advance ruling under 
the Excise Tax Act (Canada)) in respect to some other basis for amortizing the 
remaining unapplied Section 8.5(c) Payment over the Payments due over the remainder 
of the Term, and in such event, the remaining unapplied Section 8.5(c) Payment may be 
amortized over the Payments in a manner provided for in the advance ruling if the City 
so determines;

(b) communicated by the City to Project Co in writing at the same time that the City pays 
Project Co the Section 8.5(c) Payment; and

(c) credited to the City in each payment invoice sent by Project Co to the City following the 
payment of the Section 8.5(c) Payment.

1.844 “Prime” means the annual rate of interest from time to time declared by The Toronto-Dominion 
Bank (or its successor, in the event of a merger or amalgamation) as its prime rate for Canadian 
dollar commercial loans in Canada.

1.845 “Prime Contractor” has the meaning given in Section 1.2 [Prime Contractor] and Appendix 11A 
[Prime Contractor Designation] of Schedule 11 [Construction Safety Requirements].

1.846 “Process NCR” has the meaning given in Section 9.4.1(h) of Schedule 9 [Quality Management]. 

1.847 “Product NCR” has the meaning given in Section 9.4.1(h) of Schedule 9 [Quality Management]. 

1.848 “Professional Engineer” means a professional engineer licensed by the APEGA to practice in 
the Province of Alberta.

1.849 “Professional Geologist” means a professional geoscientist licensed by the APEGA to practice 
in the Province of Alberta.

1.850 “Program Management Plan” has the meaning given in Section 5.2 [Program Management 
Plan] of Schedule 4 [Design and Construction Protocols].

1.851 “Prohibited Act” has the meaning given in Section 20.3 [Lobbying, Corrupt Practices and Other 
Prohibited Acts] of the Agreement.
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1.852 “Project” means:

(a) the design, construction and financing (in part), of the Infrastructure; and

(b) all other ancillary work and service required by the Agreement. 

1.853 “Project Agreement Arbitration” has the meaning given in Section 4.4 [Consolidation with Third 
Party Disputes] of Schedule 20 [Dispute Resolution Procedure].

1.854 “Project Approval” has the meaning given in Section 1(a) of Schedule 28 [Project Approvals and 
Utility Matters] Part 1 [Project Approvals].

1.855 “Project Co” means Marigold Infrastructure Partners Limited Partnership.

1.856 “Project Co Amount” has the meaning given in Section 1.1 [Definitions] of Schedule 27 
[Compensation on Termination]. 

1.857 “Project Co Default Termination Sum” has the meaning given in Section 3.1 [Compensation] of 
Schedule 27 [Compensation on Termination]. 

1.858 “Project Co Embedded Software” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.859 “Project Co Intellectual Property” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.860 “Project Co Licensed Software” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.861 “Project Co Person” means:

(a) the Project Contractors;

(b) the Subcontractors;

(c) any Person engaged by Project Co, any Project Contractor or Subcontractor, from time 
to time as may be permitted by the Agreement to procure or manage the provision of the 
Project Work (or any of them); and

(d) in respect of each of the above, their subcontractors of any tier, agents, employees, 
officers and directors; and

(e) any invitee of Project Co or any of the Project Co Persons referred to in (a) to (d) above 
who enters upon the Lands,

but does not include a Passenger.

1.862 “Project Co Personnel” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.863 “Project Co Utility Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.864 “Project Co’s Environmental Obligations” has the meaning given in Section 1(b) of 
Schedule 10 [Environmental Performance Requirements].
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1.865 “Project Co’s Proposal” means the Technical Proposal and the Financial Proposal submitted by 
Project Co in response to the RFP.

1.866 “Project Co’s Representative” means , and is the Key Individual identified by 
such title in Appendix 26A [Key Individuals] of Schedule 26 [Representatives and Key 
Individuals], or such replacement as may be designated by Project Co pursuant to Section 3.2 
[Change of Key Individual or Job Specifications or Responsibilities] of Schedule 26 
[Representatives and Key Individuals].

1.867 “Project Contract” mean the agreements between Project Co and Project Contractors (including 
the Construction Contract) relating to a certain component of Project Work as outlined in 
Schedule 22 [Project Contracts and Collateral Agreements].

1.868 “Project Contractor” means a contractor (including the Construction Contractor), other than 
Project Co, who is a party to a Project Contract.

1.869 “Project Contractor Intellectual Property” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.870 “Project Documents” means

(a) the Agreement;

(b) the constating documents for Project Co;

(c) the Senior Financing Agreements;

(d) the Direct Lender Agreement;

and all other documents executed and delivered by or on behalf of the parties pursuant to 
Schedule 25 [Completion Documents] and “Project Document” means any one of such Project 
Documents.

1.871 “Project Financing” means third party sourced financing (of whatever nature, and inclusive of 
Senior Debt Financing) arranged by or on behalf of Project Co (having regard to the payments to 
be made by the City) sufficient to carry out and complete the Project in accordance with the 
Project Requirements; but, in any event, not exceeding the amount of Project Financing indicated 
in or by the Financial Proposal and, if applicable, having regard to the interest rate adjustment 
contemplated by the RFP and elected by Project Co at the Financial Submission Date, (as such 
amount may be adjusted in accordance with the definition of Senior Debt Financing).

1.872 “Project Forces Work” has the meaning given in Section 4.1 [Cost Plus Percentage Valuation] of 
Schedule 13 [Changes]. 

1.873 “Project Intellectual Property” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.874 “Project Records means any Record created or collected for the Project, and includes all 
Records referenced in section 4 [Records to be Kept] of Schedule 19 [Records and Reports].

1.875 “Project Requirements” means the standards, specifications, procedures, criteria, guidelines 
and other requirements applicable to the Project Work, including the Design and Construction 
Requirements and all other requirements set out in the Agreement, as amended, supplemented 
or replaced from time to time after the Effective Date in accordance with the Agreement.
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1.876 “Project Safety and Security Certificate” has the meaning given in Section 5.4.1 [General] of 
Schedule 4 [Design and Construction Protocols].

1.877 “Project Work” means all activities of or required of Project Co in connection with the 
performance of any obligations of Project Co under the Agreement, and the conduct of all work 
and operations of Project Co, and/or Project Co Persons on, or in relation to, the Project, 
including the Design and Construction, Integration, Commissioning, Performance Demonstration, 
and the performance by Project Co of all financial obligations in accordance with the Agreement.

1.878 “Property Fence” means a fence on private property.

1.879 “Proposal Extracts” means the documents, or parts thereof, described as such in Schedule 23 
[Extracts from Proposal].

1.880 “Proposed Plan” has the meaning given in Section 9.2.1(c) of Schedule 9 [Quality Management].

1.881 “Protected Tree” means any tree not identified for removal in the current TRRP Plan.

1.882 “Protection Railing” means a railing meeting the requirements set out in Section 2-4.5.3.1 
[Protection Railings] of Schedule 5 [D&C Performance Requirements].

1.883 “PTFE” has the meaning given in CAN/CSA S6.

1.884 “Public Address” or “PA” means a system that provides audible notifications at Stops and 
Stations.

1.885 “Public Art” means artwork acquired for the Project at the locations outlined in Section 2-7 
[Public Art] of Schedule 5 [D&C Performance Requirements], in accordance with the City of 
Edmonton policy C458C “Percent for Art to Provide and Encourage Art in Public Areas”.

1.886 “Public Art Integration Schedule” has the meaning given in Section 6.6 of Schedule 3 
[Construction Schedule].

1.887 “Public Art Lead” means the Project Co Person who is leading the Public Art work.

1.888 “Public Engagement” has the meaning given in Section 3.13 [Public Engagement] of Schedule 
12 [Communications and Engagement].

1.889  “Public Utility Agreement” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.890 “Public Utility Company” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.891 “Public Utility Infrastructure” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.892 “Public View” means the view of any portion of the Infrastructure from any location that can be 
accessed by the general public without trespassing.

1.893 “Pulling Tension Calculations” has the meaning given in Section 6-2.3.6 [Traction Power Duct 
Bank] of Schedule 5 [D&C Performance Requirements].
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1.894 “Qualification Testing” means any test that is directed to proving that all requirements regarding 
Equipment, including any derived requirements, are met as defined in the provisions for 
satisfactory fulfillment of those requirements. 

1.895 “Qualified” means being knowledgeable of the work, the hazards involved and the means to 
control the hazards, by reason of education, training, experience or a combination thereof.

1.896  
 
 
 
 
 
 
 

1.897 “Quality” means the totality of characteristics of a product or service that bear on its ability to 
satisfy stated and implied requirements or needs.

1.898 “Quality Assurance” or “QA” means all the planned and systematic actions and processes 
needed to provide adequate confidence that products or services will fulfill the Project 
Requirements for Quality.

1.899 “Quality Audit” means a systematic, independent and documented process for obtaining audit 
evidence relating to quality and evaluating it objectively to determine the extent to which such 
audit criteria are fulfilled.

1.900 “Quality Audit Plan” means a documented procedure which identifies the steps used to audit a 
process, a portion of Work or a Subcontractor for compliance with the Quality Management 
System and which is capable of identifying Nonconformities.

1.901 “Quality Audit Plan Updates” means any planned or unplanned amendments to the Quality 
Audit Plans.

1.902 “Quality Control” or “QC” means inspection, test or examination techniques used to ensure that 
materials, products or services conform to Project Requirements. 

1.903 “Quality Documentation” means all documentation to be prepared, submitted (where applicable) 
and implemented by Project Co in accordance with Schedule 9 [Quality Management].

1.904 “Quality Field Staff” has the meaning given in Section 5.2.2(a) of Schedule 9 [Quality 
Management].

1.905 “Quality Management Plan” or “QMP” means each detailed quality management plan of 
Project Co detailing which procedures and associated resources shall be applied by whom and 
when for each aspect of the Project Work required in accordance with the agreement, including 
the Design Quality Management Plan, the Construction Quality Management Plan and the 
Environmental and Quality Management Plan.

1.906 “Quality Management Report” has the meaning given in Section 3.7 [Monthly Quality 
Management Reports] of Schedule 9 [Quality Management].
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1.907 “Quality Management System” or “QMS” means the organizational structure, responsibilities, 
procedures, processes and resources necessary to manage the quality function effectively for the 
Project Work in accordance with Schedule 9 [Quality Management].

1.908 “Quality Manager” means the individual described in Section 5.1 [Quality Manager] of 
Schedule 9 [Quality Management], and is the Key Individual identified by such title in 
Appendix 26A [Key Individuals] of Schedule 26 [Representatives and Key Individuals], or such 
replacement as may be designated by Project Co pursuant to Section 3.2 [Change of Key 
Individual or Job Specifications or Responsibilities] of Schedule 26 [Representatives and Key 
Individuals].

1.909 “Quality Manual” means the manual described in Appendix 9A [Quality Manual] of Schedule 9 
[Quality Management]. 

1.910 “Quality Objectives” means the objectives related to Quality that are measurable and consistent 
with the Quality Policy and which are to be formally expressed and recorded in the Quality 
Manual in accordance with Schedule 9 [Quality Management], provided that, alternatively, each 
Quality Management Plan may have its own Quality Objectives which are directly related to 
applicable Quality Policy expressed or recorded in the Quality Manual.

1.911 “Quality Policy” means the overall intentions and direction of Project Co related to Quality 
applicable to the overall organization, (including Project Co and the Project Co Persons), involved 
in performing the Project Work which are to be formally expressed and recorded in the Quality 
Manual and as further defined in ISO 9000, in accordance with Schedule 9 [Quality 
Management], provided that, alternatively, each Quality Management Plan may have its own 
Quality Policies which are directly related to applicable Quality Objectives expressed or recorded 
in the Quality Manual.

1.912 “Quality Records” has the meaning given in Section 3.6.1 of Schedule 9 [Quality Management].

1.913 “Quality Team” has the meaning given in Section 5.2.1 of Schedule 9 [Quality Management].

1.914 “Radio System Integration Plan” has the meaning given in Section 6-1.12.4 [Radio System 
Integration with LRVs] of Schedule 5 [D&C Performance Requirements].

1.915 “Rail Systems” means those systems described in Section 6-1.1 [Introduction] of Schedule 5 
[D&C Performance Requirements].

1.916 “RAM Program” has the meaning given in Section 5.6.1 [General] of Schedule 4 [Design and 
Construction Protocols].

1.917 “Rare Plant” has the meaning given in Section 19.2(a) of Schedule 10 [Environmental 
Performance Requirements].

1.918 “Real Property Interest” means the nature of the interest in land, such as fee simple interest, 
lease, licence, right of way, under surface right, or permanent/temporary easement.

1.919 “Rebuttal Submission” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.920 “Receiving Party” has the meaning given in Section 2.2 [Dispute Notice and Response] of 
Schedule 20 [Dispute Resolution Procedure].

1.921 “Record” has the meaning given to it in the Freedom of Information and Protection of Privacy Act 
(Alberta).
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1.922 “Record Drawings” means signed and sealed drawings prepared by the inspecting Professional 
Engineer or architect, using as-built information, after verifying in detail the actual conditions of 
the completed Infrastructure as it is constructed, including any changes.

1.923 “Records Management Protocol” has the meaning given in Section 2 [Records Management 
Protocol] of Schedule 19 [Records and Reports].

1.924 “Record of Comments and Observations Form” or “ROCO Form” has the meaning given in 
Section 4.10 [Submittal Reviews – Record Of Comments and Observations (ROCO)] of Schedule 
2 [Submittal Review Procedure]. 

1.925 “Recovery Schedule” has the meaning given in Section 5.1 of Schedule 3 [Construction 
Schedule].

1.926 “Rectification Period” means the period of time from the point a Non-Performance Event is 
triggered, following a breach in performance pursuant to obligations under this Agreement, to the 
point the breach is rectified in accordance with the criteria stated in Table 8 [Non Performance 
Events] in Schedule 16 [Payment Mechanism].

1.927 “Referee” has the meaning given in Section 2.5 [Fast Track Referee Process] of Schedule 20 
[Dispute Resolution Procedure].

1.928 “Referee Agreement” has the meaning given in Section 3.1 [Appointment of Standing Referees] 
of Schedule 20 [Dispute Resolution Procedure].

1.929 “Referee Appointment Notice” has the meaning given in Section 2.5 [Fast Track Referee 
Process] of Schedule 20 [Dispute Resolution Procedure].

1.930 “Referee Notice” has the meaning given in Section 2.5 [Fast Track Referee Process] of Schedule 
20 [Dispute Resolution Procedure].

1.931 “Referee Review Period” has the meaning given in Section 2.6(d) [Referee’s Decision] of 
Schedule 20 [Dispute Resolution Procedure.]

1.932 “Referee Selection Notice” has the meaning given in Section 2.5 [Fast Track Referee Process] 
of Schedule 20 [Dispute Resolution Procedure].

1.933 “Reference Wheelchair” means a wheelchair with dimensions of 1070mm x 660mm, as 
described in the Alberta Pedestrian Accessibility Design Guide. 

1.934 “Regulatory Approval” has the meaning given in Section 2.1(a) of Schedule 28 [Project 
Approvals and Utility Matters] Part 1 [Project Approvals].

1.935 “Reinstatement Plan” has the meaning given in Section 9.3 [Reinstatement Plan] of the 
Agreement.

1.936 “Reinstatement Work” has the meaning given in Section 9.2 [Project Co’s Obligations - Damage 
or Destruction] of the Agreement.

1.937 “Rejected” has the meaning given in Section 4.5 [Submittal Endorsed “Rejected”] of Schedule 2 
[Submittal Review Procedure].

1.938 “Release” includes any spill, leak, deposit, pumping, pouring, emission, emptying, discharging, 
injecting, escape, leaching, migration, disposal, dumping or other form of release of a Hazardous 
Substance, or permitting of any of the foregoing.
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1.939 “Relief Event” has the meaning given in Section 11.1.1 [Relief Events] of the Agreement.

1.940 “Relocated Utility Work” has the meaning given in Section 1.1.17(a) [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.941 “Remaining Infrastructure Warranty Period” means the period of time beginning at the 
Construction Completion Date and ending two years after the Construction Completion Date as 
such period may be extended pursuant to Section 7.2(a) of the Agreement.

1.942  “Remedial Action” has the meaning given in Section 14.5 [City’s Remedial Rights] of the 
Agreement.

1.943 “Remnant Land Parcel” means a disturbed portion of the City Lands on which structures, 
facilities or other infrastructure is not required to be constructed as part of the Project. 

1.944 “Removable and Replaceable Components” has the meaning given in Section 1-7.5.2 [City 
Recoverable Items] of Schedule 5 [D&C Performance Requirements].

1.945 “Removal Tree” means any tree identified for removal in the current TRRP Plan.

1.946 “Replacement Work” has the meaning given in Section 4.8(c) of Schedule 8 [Intellectual 
Property].

1.947 “Reporting Error” means any error or omission in a report required in Section 3.2 [Monthly 
Reports for Construction Payments during the Term] of Schedule 16 [Payment Mechanism].

1.948 “Reporting Failure Penalty” has the meaning given in Section 3.10 [Reporting Errors] of 
Schedule 16 [Payment Mechanism].

1.949 “Representative” means the City’s Representative or Project Co’s Representative and 
“Representatives” means both of them.

1.950 “Request for Excess Eligible Utilities Costs Payment” has the meaning set out in 
Section 4.1.7 [Utility Costs] of Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility 
Matters].

1.951 “Requirements Management” has the meaning given in Section 5.5.1 [General] of Schedule 4 
[Design and Construction Protocols].

1.952 “Required Amount” has the meaning given in Section 21.4 [Performance Letter of Credit] of the 
Agreement.

1.953 “Requirements Management Sub-Plan” means the plan described in Section 5.2.2.2 
[Requirements Management Sub-Plan] of Schedule 4 [Design and Construction Protocols].

1.954 “Response” has the meaning given in Section 2.2 [Disputed Notice and Response] of Schedule 
20 [Dispute Resolution Procedure].

1.955 “Research and Evaluation Plan” means the plan required to be developed by Project Co 
pursuant to Section 5.1(i) of Schedule 12 [Communications and Engagement]. 

1.956 “Restricted Person” means any Person who (or any member of a group of persons acting 
together, any one of which):
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(a) has, directly or indirectly, its principal or controlling office in a country that is subject to 
any economic or political sanctions imposed by Canada for reasons other than its trade 
or economic policies;

(b) is or has been involved in the illegal manufacture, sale, distribution or promotion of 
narcotic substances or arms, or is or has been involved in the promotion, support or 
carrying out of terrorism;

(c) in the case of an individual, he or she (or in the case of a legal entity, any of the 
members of the board of directors or its senior executive managers) has been 
sentenced to imprisonment or otherwise given a custodial sentence (other than a 
suspended sentence) for any criminal offence (other than minor traffic offences or 
misdemeanours) less than 5 years prior to the date at which the determination of 
whether the person falls within this definition is being made;

(d) has as its primary business the acquisition of distressed assets or investments in 
companies or organizations which are or are believed to be insolvent or in a financial 
standstill situation or potentially insolvent;

(e) is subject to any claim of the City or the Province of Alberta in any proceedings 
(including regulatory proceedings) which have been concluded or are pending at the 
time at which the determination of whether the person falls within this definition is being 
made and which (in respect of any such pending claim, if it were to be successful) 
would, in the City’s view, in either case, be reasonably likely to materially affect the 
ability of Project Co to perform its obligations under the agreement; or

(f) has been convicted of an offence under the Proceeds of Crime (Money Laundering) and 
Terrorist Financing Act (Canada), or has been convicted of the commission of a money 
laundering offence or a terrorist activity financing offence under the Criminal Code 
(Canada).

1.957 “Review Period” has the meaning given in Section 4.2 [Time for City Review] of Schedule 2 
[Submittal Review Procedure].

1.958 “Review Procedure” means the procedure set out in Section 4 [Review Procedure] of Schedule 
2 [Submittal Review Procedure].

1.959 “Revised Anticipated Construction Completion Date” has the meaning given in Section 14.1 
[Initial Countdown Notice] of Schedule 4 [Design and Construction Protocols].

1.960 “Revised Anticipated Phase 1 Construction Completion Date” has the meaning given in 
Section 12.1 [Initial Phase 1 Countdown Notice] of Schedule 4 [Design and Construction 
Protocols].

1.961 “Revised Final Financial Model” means the financial model submitted as part of financial 
proposal “VLS-3”.

1.962 “RFP” means the request for proposals issued by the City on March 13, 2020 in respect of the 
Project.

1.963 “RFQ” means the request for qualifications issued by the City on January 7, 2020 in respect of 
the Project.

1.964 “Rights of Way Consent and Access Agreements” has the meaning given in Section 1.1 
[Definitions] of Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].
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1.965 “Road Closure” means the closure to traffic and removal of any portion of a public Roadway or 
alley, requiring a bylaw process to enable the closure.

1.966 “Road Safety Audit” means a Detailed Design Road Safety Audit or an In-Service Road Safety 
Audit.

1.967 “Road Traffic Signal” means a luminary style traffic appliance that provides visual indication to 
vehicular traffic for the purpose of controlling movements through signalized intersections.

1.968 “Roadway” means the driving surfaces of the road, including the travelled lanes, shoulders and 
shoulder rounding, and where applicable, designated bike lanes.

1.969 “Roadway Boulevard Landscape Area” means the landscape area between a Roadway and 
either an adjacent property or walkway as illustrated in Figure 2-14.4.1 [Illustrated Landscape 
Area Definitions] of Schedule 5 [D&C Performance Requirements].

1.970 “Roadway Category” means the category assigned to each Roadway Section as specified in 
Table 1-4.2.5-1 [Roadway Closure Restrictions and Road Categories] of Schedule 5 [D&C 
Performance Requirements].

1.971 “Roadway Intersection Landscape Area” means the area described as such in Figure 2-14.4.1 
[Illustrated Landscape Area Definitions] of Schedule 5 [D&C Performance Requirements].

1.972 “Roadway Island Landscape Area” means the landscape area within islands or medians within 
a Roadway intersection as illustrated in Figure 2-14.4.1 [Illustrated Landscape Area Definitions] of 
Schedule 5 [D&C Performance Requirements].

1.973 “Roadway Median Landscape Area” means the landscape area within the median of a 
Roadway as illustrated in Figure 2-14.4.1 [Illustrated Landscape Area Definitions] of Schedule 5 
[D&C Performance Requirements].

1.974 “Roadway Section” means a Roadway section specified in Table 1-4.2.5-1 [Roadway Closure 
Restrictions and Road Categories] of Schedule 5 [D&C Performance Requirements].

1.975 “Routine Tests” refers to all the tests required to demonstrate that the equipment at LRU, system 
and vehicle levels meets the functional and operational requirements and “Routine Testing” shall 
have a corresponding meaning.

1.976 “Run Time” means the time taken for a Train to travel along a section of Track.

1.977 “Safe Work Procedures” or “SWP” means a safe work procedure prepared by Project Co in 
accordance with Section 3.4 [Safe Work Procedures] of Schedule 11 [Construction Safety 
Requirements].

1.978 “Safety and Security Certification Program” has the meaning given in Section 5.4.1 [General] 
of Schedule 4 [Design and Construction Protocols].

1.979 “Safety and Security Certification Verification Report” has the meaning given in Section 5.4.1 
[General] of Schedule 4 [Design and Construction Protocols].

1.980 “Safety Sub-committee” means the Safety and Security Review Committee (as defined in the 
Handbook for Transit Safety and Security Certification, published by the U.S. Department of 
Transportation, Federal Transit Administration.
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1.981 “Safety Management Plan” or “SMP” means a safety management plan prepared by Project Co 
in accordance with Section 3.1 [Safety Management Plan] of Schedule 11 [Construction Safety 
Requirements].

1.982 “Safety Manager” means the Key Individual identified by such title in Appendix 26A [Key 
Individuals] of Schedule 26 [Representatives and Key Individuals], or such replacement as may 
be designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job 
Specifications or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.983 “Schedule Basis” has the meaning given in Section 3.1(x) of Schedule 3 [Construction 
Schedule]. 

1.984 “Schedule Update” has the meaning given in Section 4.1 of Schedule 3 [Construction Schedule].

1.985 “Second Interim Building SCADA Design Package” has the meaning given in Section 6-1.14.2 
[Building SCADA] of Schedule 5 [D&C Performance Requirements].

1.986 “Second Interim CCTV Design Package” has the meaning given in Section 6-1.11.2.1 [General 
Surveillance Requirements and Coverage] of Schedule 5 [D&C Performance Requirements].

1.987 “Second Interim CTS Design Package” has the meaning given in Section 6-1.7.1 
[Communications Transmission System (CTS)] of Schedule 5 [D&C Performance Requirements].

1.988 “Second Interim Data Centre Design Package” has the meaning given in Section 6-1.8 [Data 
Centres] of Schedule 5 [D&C Performance Requirements].

1.989 “Second Interim Data Radio System Design Package” has the meaning given in Section 6-
1.12.3.5 [Submittals] of Schedule 5 [D&C Performance Requirements].

1.990 “Second Interim PA/VMS Design Package” has the meaning given in Section 6-1.20.2 
[PA/VMS System] of Schedule 5 D&C Performance Requirements].

1.991 “Second Interim Security and Alarm Systems Design Package” has the meaning given in 
Section 6-1.15 [Security and Alarm System] of Schedule 5 [D&C Performance Requirements].

1.992 “Second Interim Systems Duct Bank Design Package” has the meaning given in Section 6-1.5 
[Systems Duct Bank and Associated Infrastructure] of Schedule 5 [D&C Performance 
Requirements].

1.993 “Second Interim Telephone Design Package” has the meaning given in Section 6-1.13.2 
[Telephones] of Schedule 5 [D&C Performance Requirements].

1.994 “Second Interim Voice Radio System Design Package” has the meaning given in Section 6-
1.12.2.5 [Submittals] of Schedule 5 [D&C Performance Requirements].

1.995 “Second Interim Wayside Equipment Design Package” has the meaning given in Section 6-1.6 
[Wayside Equipment and Wayside Equipment Enclosures] of Schedule 5 [D&C Performance 
Requirements].

1.996 “Second NMS Design Submission” has the meaning given in Section 6-1.16 [Network 
Management System] of Schedule 5 D&C Performance Requirements].

1.997 “Secondary Track” means Track that is connected to the Mainline Track for the purpose of 
switching, dispatching, receiving and storing of Trains and On-track Vehicles.
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1.998 “Section 8.5(c) Payment” means payment of the GST payable by the City to Project Co under 
Section 8.5(c) [Taxes] of the Agreement (pursuant to paragraph 168(3)(c) of the Excise Tax Act 
(Canada)).

1.999 “Security and Alarm Systems Integration Plan” has the meaning given in Section 6-1.15 
[Security and Alarm System] of Schedule 5 [D&C Performance Requirements].

1.1000 “Security and Alarm System PICO Test Plan” has the meaning given in Section 6-1.15 
[Security and Alarm System] of Schedule 5 [D&C Performance Requirements].

1.1001 “Security Brake” is a braking function engages when a failure of one or more critical LRV control 
system(s) has compromised the integrity of either the emergency brake or service brake 
application and that meets the requirements set out in EN 13452.

1.001A “Security Documents” has the meaning given in Schedule 21 [Direct Lender Agreement].

1.1002 “Security Incident” means a breach of the applicable security protocols, as set out in the 
Security Program or Site Specific Security Plan, as applicable.

1.1003 “Security Program” has the meaning given in Section 1.2 [Security Program] of Schedule 29 
[Security Matters].

1.1004 “Selected Referee” has the meaning given in Section 2.5 [Fast Track Referee Process] of 
Schedule 20 [Dispute Resolution Procedure].

1.1005 “Senior Debt Amount” has the meaning given in Section 1.1 [Definitions] of Schedule 27 
[Compensation on Termination]. 

1.1006 “Senior Debt Financing” means any part of the Project Financing that is debt financing 
(including capitalized interest) and that, through arrangement with Project Co has or shares in a 
first charge on, or otherwise has or shares in first priority to, the payments made pursuant to the 
Project Agreement; but not in any event exceeding the amount of the Senior Debt Financing 
indicated in or by the Financial Proposal adjusted for any increase or decrease in that amount 
that is:

(a) attributable solely to movements in interest rates between the Financial Submission 
Date and the earlier of the initial financial closing of the Senior Debt Financing and one 
year after the Commercial Close; and 

(b) in the case of an increase, communicated to the City within 14 days after Project Co 
causes or agrees to the increase;

and subject to the above limit means, in the event that the debt financing is initially raised in a 
currency other than Canadian dollars, the equivalent Canadian dollar amount that is: (i) if the 
amount raised is converted into Canadian dollars by a hedging instrument, the Canadian dollar 
equivalent, taking into account both the amount raised and the hedging instrument; or (ii) if the 
amount raised is not converted into Canadian dollars by a hedging instrument, the equivalent in 
Canadian dollars at the time the financing is raised.

1.1007 “Senior Debt Makewhole” has the meaning given in Section 1.1 [Definitions] of Schedule 27 
[Compensation on Termination]. 

1.1008 “Senior Debt Service Amount” means, for any period, the principal and interest payable by 
Project Co or any Project Co Person to the Senior Lenders in the normal course under the Senior 
Financing Agreements, provided that at any time where any portion of the interest payable to the 
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Senior Lenders is subject to a Hedging Agreement between Project Co and a Hedge Provider, 
interest payable on account of such portion of interest payable to the Senior Lenders shall be 
calculated based on the fixed rate payable by Project Co under such Hedging Agreement without 
regard to whether such fixed rate is payable directly to a Senior Lender or to the Hedge Provider 
under the relevant Hedging Agreement and all references to interest payable to the Senior 
Lenders under this Project Agreement shall be construed accordingly.

1.1009 “Senior Financing Agreements” means any or all of the agreements or instruments to be 
entered into by Project Co or any of its Affiliates relating to the Senior Debt Financing of the 
Project, including, for greater certainty, the Credit Agreement, the Security Documents and any 
agreements or instruments to be entered into by Project Co or any of its Affiliates relating to the 
rescheduling of their indebtedness in respect of the financing of the Project or the refinancing of 
the Project, as each of the foregoing may be amended from time to time. 

1.1010 “Senior Lenders” means all or any of the Persons who provide financing pursuant to the Senior 
Financing Agreements, including their respective permitted successors and assigns and, for 
greater clarity, excludes any Hedge Provider and its permitted successors and assigns.

1.1011 “Sensitive Areas” has the meaning given in Section 2(b) of Schedule 10 [Environmental 
Performance Requirements].

1.1012 “Sensitive Information” has the meaning given in Section 17.5 [Public Disclosure of Agreement] 
of the Agreement.

1.1013 “Service Affecting Event” has the meaning given in Section 1.2 [Definitions] of Schedule 7 
[Performance Demonstration Requirements].

1.1014 “Service Brake” means the maximum braking effort employed to stop an LRV in a non-
emergency situation and in accordance with EN 13452.

1.1015 “Service Readiness” means that all of the conditions precedent to commencing passenger 
service of the Valley Line West LRT as contained in the Services Contract that have not been 
waived by the City have been satisfied in accordance with the Services Contract.

1.1016 “Service Readiness Date” means the date on which Service Readiness occurs.

1.1017 “Services Contract” means the contract between the Operator and the City for, inter alia, the 
operation and maintenance of the Valley Line West LRT.

1.1018 “Serviceability Limit State” or “SLS” has the meaning given in CAN/CSA S6 

1.1019 “Sewer Service Connection” means underground pipes that extend through the ROW from 
property lines to municipal sewers designed to convey runoff from properties to municipal storm 
or combined sewers, or wastewater from properties to municipal wastewater or combined sewers.

1.1020 “Shared Use Path” or “SUP” means an off road facility primarily used by bicyclists and 
pedestrians, including pedestrians with disabilities, including those who use nonmotorized or 
motorized wheeled mobility devices.

1.1021 “Shelter” means a structure described in Section 5-2.6.7 [Shelters] of Schedule 5 [D&C 
Performance Requirements].

1.1022 “Shop Track” means Track that is inside any building within a Maintenance and Storage Facility.
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1.1023 “Shop Traction Power System” means the Traction Power System that is inside any building 
within a Maintenance and Storage Facility.

1.1024 “Sighting Distance” means the distance measured along the railway from a decision point to the 
point at which an approaching train becomes visible in any direction from which a train may 
approach.

1.1025 “Signalling Commissioning Sub-Plan” means the plan prepared by Project Co in accordance 
with Section 9.4.6.2 [Signalling Commissioning Sub-Plan] of Schedule 4 [Design and 
Construction Protocols].

1.1026 “Significant Failure” means a failure that prevents Train movement or causes a delay to service 
greater than five (5) minutes.

1.1027 “Site” means, at any time and from time to time, a portion of the Lands:

(a) on which Project Co is engaged in any Project Work;

(b) on which any Project Work activities have been commenced but not completed in their 
entirety; or 

(c) that is within an active construction footprint associated with the Project.

1.1028 “Site Reports” has the meaning given in Section 10.1 of Schedule 3 [Construction Schedule].

1.1029 “Site Soil Resistivity Reading” has the meaning given in Section 6-2.3.7 [Substation and 
Earthing Connections] of Schedule 5 [D&C Performance Requirements].

1.1030 “Site Specific Security Plan” has the meaning given in Section 1.5 [Site Specific Security Plans] 
of Schedule 29 [Security Matters].

1.1031 “Social Media Strategy” means the strategy required to be developed by Project Co pursuant to 
Section 5.1(e) of Schedule 12 [Communications and Engagement].

1.1032 “Software” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.1033 “Software Maintenance and Support” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.1034 “Software Tools” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.1035 “Soil Cells” are structural units used to provide support to paved surfaces where trees are 
intended to be grown.

1.1036 “Soils Impacted by Deicing Compounds” has the meaning given in Section 15.5(a) of 
Schedule 10 [Environmental Performance Requirements].

1.1037 “Source Materials” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual 
Property].

1.1038 “Spare Parts” means those spare parts and replacement components which are identified in the 
Spare Parts List. 
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1.1039 “Spare Parts List” means the list required to be prepared by Project Co pursuant to Section 5.6.6 
[Spare Parts] of Schedule 4 [Design and Construction Protocols].

1.1040 “Special Trackwork” means Trackwork components or fittings that are fabricated in whole, or in 
part, from regular rolled rail sections.  The term Special Trackwork includes turnouts, crossovers, 
diamond crossing, restraining guard rail, expansion or sliding rail joints, and restraining devices 
required as part of the structural interface elements.

1.1041 “Specified Existing Infrastructure” means:

(a) the existing Trackway just to the west of the 102 Street Stop up to 5m east of the friction 
buffer installed on Valley Line LRT Stage 1;

(b) the existing Systems Duct Bank at the west end of the 102 Street Stop; and

(c) the existing Overhead Catenary System from the terminus just west of the 102 Street 
Stop up to the east end of the 102 Street Stop.  

1.1042 “Splash Zone Surface” means any surface which may be exposed to de-icing salts, including:

(a) Roadway, Platform, WEM Transit Centre passenger loading area, Misericordia Station 
plaza, SUP and sidewalk surfaces;

(b) any other surface to which de-icing salts are applied; 

(c) any surface within 6m horizontally of a Roadway surface to which de-icing salts are 
applied, unless such surface is at least 3m above the surface receiving de-icing salts;

(d) any concrete surface within 2m horizontally of a Platform, WEM Transit Centre 
passenger loading area, Misericordia Station plaza, SUP or sidewalk surface or any 
other surface to which de-icing salts are applied, unless such surface is at least 2m 
above the surface receiving de-icing salts;

(e) any steel surface within 2m horizontally of a Platform, WEM Transit Centre passenger 
loading area, Misericordia Station plaza, SUP, or sidewalk surface or any other surface 
to which de-icing salts are applied, unless such surface is at least 4m above the surface 
receiving de-icing salts;

(f) any Trackway within 30m horizontally of the location at which the Track crosses a 
Roadway; and

(g) any buried surfaces within 1.0m below a surface to which de-icing salts are applied;

(h) any Trackway within 2m horizontally of the location at which the Track crosses a 
pedestrian crossing; and

(i) any interior surface of a Building Structure within 2m of an entrance adjacent to a 
surface receiving de-icing salts.

1.1043 “SR&ED” has the meaning given in Section 8.5 [Taxes] of the Agreement. 

1.1044 “Stage 1 LRV” means an LRV procured under the Valley Line LRT Stage 1 contract.

1.1045 “Stage 2 LRV” means an LRV supplied by the LRV Supplier for the Valley Line LRT Stage 2.
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1.1046 “Stage 2 LRV OMF-B Design Criteria” has the meaning given in Section 6.1(c) of Schedule 4 
[Design and Construction Protocols].

1.1047 “Stakeholder Register” means the register required to be established by Project Co pursuant to 
Section 5.1(j) of Schedule 12 [Communications and Engagement]. 

1.1048 “Stakeholder Relations” has the meaning given in Section 3.11 [Stakeholder Relations] of 
Schedule 12 [Communications and Engagement].

1.1049 “Stakeholder Relations Strategy” means the strategy required to be developed by Project Co 
pursuant to Section 5.1(h) of Schedule 12 [Communications and Engagement].

1.1050 “Stakeholders” means individuals or groups that have an interest in the Project, with whom 
Project Co will interact in the course of the Project Work, including pursuant to Schedule 12 
[Communications and Engagement] and Appendix 12B [Stakeholders] of Schedule 12 
[Communications and Engagement].

1.1051 “Standard Due Diligence” means the reasonable due diligence investigations and enquiries that 
would ordinarily be conducted by an experienced contractor entering into a contract for work 
similar to the Project Work taking into account the information in the Disclosed Data as well as 
information that is reasonably identifiable:

(a) by an experienced contractor that could have been made by a person earnestly trying to 
understand a topic or mitigate a potential issue and any restrictions and limitations on 
the conduct of supplemental due diligence expressly set out in the RFP or necessarily 
arising from the terms and conditions of the RFP including the procurement timetable; or

(b) using means available to the experienced contractor (e.g. online materials through 
google searches) or other inquiries that reasonably could have been made by a person 
earnestly trying to understand a topic or mitigate a potential issue.

1.1052 “Standard Operating Procedures” means the document that outlines the standard operating 
procedures developed for Valley Line LRT Stage 1.

1.1053 “Standing Referees” has the meaning given in Section 3.1 [Appointment of Standing Referees] 
of Schedule 20 [Dispute Resolution Procedure].

1.1054 “Station” means a location where Trains will pick up or drop off Passengers on an Elevated 
Guideway, at which utilization of stairs, elevators and/or escalators is required to access the 
Platform.

1.1055 “Stony Plain Road/132 Street Utility Complex” refers to the Utility Complex located on Stony 
Plain Road between 132 Street and Glenora Crescent as illustrated in Appendix 5-1A [Project 
Description Drawings] in Part 1 [General] of Schedule 5 [D&C Performance Requirements].

1.1056 “Stony Plain Road/144 Street Utility Complex” refers to the Utility Complex located on Stony 
Plain Road between 143 Street and 144 Street as illustrated in Appendix 5-1A [Project 
Description Drawings] in Part 1 [General] of Schedule 5 [D&C Performance Requirements].

1.1057 “Stony Plain Road/149 Street Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops 
and Stations] of Schedule 5 [D&C Performance Requirements]. 

1.1058 “Stony Plain Road Bridge” has the meaning given in Section 1-1.2.3 [Key Transportation 
Structures] of Schedule 5 [D&C Performance Requirements].  
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1.1059 “Stony Plain Road Bridge Availability Payment Deduction” means the daily deduction for Full 
Closure of Stony Plain Road between 124 Street and 139 Street calculated in accordance with 
Section 2.6 [Stony Plain Road Bridge Availability Payment Deduction] of Schedule 16 [Payment 
Mechanism].

1.1060 “Stony Plain Road Bridge Availability Payment Deduction Rate” has the meaning given in 
Section 2.6 [Stony Road Bridge Availability Payment Deduction] of Schedule 16 [Payment 
Mechanism].

1.1061 “Stop” means a location where Trains will pick up or drop off Passengers at-grade, where only 
ramps are required to access the Platform.

1.1062 “Stop PI Theme” has the meaning given in Section 2-3.1 [Introduction] of Schedule 5 [D&C 
Performance Requirements].

1.1063 “Stormwater Management” means the management of the quantity and quality of that portion of 
rain and snowmelt that does not soak into the ground or is intercepted by vegetation. 

1.1064 “Stormwater Management Facility” or “SWMF” a surface storage facility that collects and treats 
site runoff from events up to the design flood event, for release at a controlled rate to the 
downstream sewer system.

1.1065 “Stormwater Management System” means the combination of Major Drainage systems, Minor 
Drainage systems and associated infrastructure designed to provide Stormwater Management for 
the Lands and the Infrastructure.

1.1066 “Stray Current” means any extraneous direct currents in the earth.

1.1067 “Stray Current Baseline Survey” has the meaning given in Section 1-2.4.1 [General 
Requirements] of Schedule 5 [D&C Performance Requirements].

1.1068 “Stray Current Design Criteria and Mitigation Report” has the meaning given in Section 1-
2.4.1 [General Requirements] of Schedule 5 [D&C Performance Requirements].

1.1069 “Stray Current Operational Survey” has the meaning given in Section 1-2.4.1 [General 
Requirements] of Schedule 5 [D&C Performance Requirements].

1.1070 “Stray Current Plan” has the meaning given in Section 1-2.4.1 [General Requirements] of 
Schedule 5 [D&C Performance Requirements].

1.1071 “Stray Current Program” has the meaning given in Section 1-2.4.1 [General Requirements] of 
Schedule 5 [D&C Performance Requirements]. 

1.1072 “Stray Current Survey Procedure and Test Report” has the meaning given in Section 1-2.4.1 
[General Requirements] of Schedule 5 [D&C Performance Requirements].

1.1073 “Street Lighting” means the lighting infrastructure required to illuminate the Roadway, sidewalks, 
SUPs, crosswalks, WEM Transit Centre and Lewis Farms Park and Ride, except Lewis Farms 
Stop, for safety purposes.

1.1074 “Street Tree” means a Canopy Tree or a Columnar Tree planted in the landscape areas identified 
in Figure 2-14.4.1 [Illustrated Landscape Area Definitions] of Schedule 5 [D&C Performance 
Requirements].
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1.1075 “Structural Soil Cells” are a stormwater Low Impact Development approach to managing 
stormwater runoff closest to its source through the natural processes of filtration, infiltration, 
storage, evapotranspiration and plant uptake. In addition, to use for LID systems, Structural Soil 
Cells may be used to provide adequate soil volumes for trees exclusive of use in LID systems. 

1.1076 “Structure” means a Building Structure or a Transportation Structure.

1.1077 “Subcontract” means a contract entered into by a Project Contractor (except Project Contracts) 
or a Sub-contractor of a Project Contractor of any tier, with one or more Persons in connection 
with the carrying out of Project Co’s obligations under the Agreement, as such Subcontract may 
be amended or replaced from time to time.

1.1078 “Sub-contractors” or “Subcontractors” means any subcontractor of Project Co engaged by or 
through Project Co to perform any of the Project Work, including any of the Project Contractors, 
and any subcontractor of any other subcontractor at any tier.

1.1079 “Subcontractor Embedded Software” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.1080 “Subcontractor Included Software” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.1081 “Subcontractor Intellectual Property” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.1082 “Subcontractor Losses” has the meaning given in Section 1.1 [Definitions] of Schedule 27 
[Compensation on Termination]. 

1.1083 “Subcontractor Personnel” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.1084 “Subcontractor Separately Licensed Software” has the meaning given in Section 1.1 
[Definitions] of Schedule 8 [Intellectual Property].

1.1085 “Subgrade” means a layer of compacted material with load-bearing strength, located below the 
road pavement that provides support for the pavement.

1.1086 “Submittal” has the meaning given in Section 1.1 [Application] of Schedule 2 [Submittal Review 
Procedure].

1.1087 “Submittal Schedule and Register” has the meaning given in Section 6.4.1 [General] of 
Schedule 4 [Design and Construction Protocols].

1.1088 “submitted” means submitted in accordance with the Review Procedure and “submit” shall have 
a corresponding meaning.

1.1089 “Subsequent Countdown Notice” has the meaning given in Section 14.1 [Initial Countdown 
Notice] of Schedule 4 [Design and Construction Protocols].

1.1090 “Subsequent Phase 1 Countdown Notice” has the meaning given in Section 12.1 [Initial Phase 
1 Countdown Notice] of Schedule 4 [Design and Construction Protocols].

1.1091 “SUI Leader” means the Key Individual identified by such title in Appendix 26A [Key Individuals] 
of Schedule 26 [Representatives and Key Individuals], or such replacement as may be 
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designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job Specifications 
or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.1092 “SUI Principles” means the principles that provide a high quality, fully accessible, safe, efficient, 
visually integrated, and environmentally sustainable LRT Corridor and includes the objectives, 
key values, themes, aesthetics and other requirements as outlined in Part 2 [Sustainable Urban 
Integration] of Schedule 5 [D&C Performance Requirements].

1.1093 “Support Systems” means wayside equipment enclosures, duct banks, electrical cables and 
boxes, and poles including shared use poles for lighting or fixtures that suspends the OCS 
system.

1.1094 “Surety” means the Person issuing the Bonds.

1.1095 “Surrebuttal Submission” has the meaning given in Section 1.1 [Definitions] of Schedule 20 
[Dispute Resolution Procedure].

1.1096 “Surveillance Study” has the meaning given in Section 6-1.11.2.1 [General Surveillance 
Requirements and Coverage] of Schedule 5 [D&C Performance Requirements].

1.1097 “Sustainable Procurement Policy Report” has the meaning given in Section 1-1.6.4.6 
[Materials] of Schedule 5 [D&C Performance Requirements].

1.1098 “Sustainable Urban Integration” or “SUI” means a focus on the mutually-supportive integration 
of the Infrastructure into the urban context within which it exists.

1.1099 “Switch Position Indicator” is a dwarf signal that provides an indication of the position and 
locked condition of the facing point Track switch in front of which it is positioned.

1.1100  “System Cabling Separation Guidelines” has the meaning given in Section 6-1.5 [Systems 
Duct Bank and Associated Infrastructure] of Schedule 5 [D&C Performance Requirements].

1.1101 “System Enhancement” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property]. 

1.1102 “System Ride Quality” is to maintain ride quality in accordance with the requirements of Section 
3-1.1.2 [Track Alignment] and Section 3.5 [System Ride Quality] of Schedule 7 [Performance 
Demonstration Requirements].

1.1103 “Systems” means all facilities and associated infrastructure related to Rail Systems, Traffic 
Signals, Overhead Catenary System and Traction Power System

1.1104 “Systems Duct Bank” means a buried network of raceways along the LRT corridor for protection 
of signal, communication, electrical power and City Fibre cables.

1.1105 “Target Construction Completion Date” means December 15, 2026, as adjusted in accordance 
with the Agreement.

1.1106 “Target ICS Integration Ready Date” means June 18, 2026, as adjusted in accordance with the 
Agreement.

1.1107 “Target Lane Closure Costs” means the sum, in Canadian dollars, as indicated in Table 7 
[Valued Items] of Appendix 16A [Payment and Payment Adjustment Inputs] of Schedule 16 
[Payment Mechanism].
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1.1108 “Target Phase 1 Construction Completion Date” means March 31, 2025 as adjusted in 
accordance with the Agreement.

1.1109 “Target Stony Plain Road Bridge Availability Date” means the date which is 800 days following 
the first date on which there is Full Closure of the Stony Plain Road Bridge in accordance with 
Section 1-4.2.5 [Roadway Closure Restrictions] of Schedule 5 [D&C Performance Requirements], 
as such date may be adjusted in accordance with Sections 10 and 11 of the Agreement.

1.1110 “Target Transit Impact Costs” means the sum, in Canadian dollars, as indicated in Table 7 
[Valued Items] of Appendix 16A [Payment and Payment Adjustment Inputs] of Schedule 16 
[Payment Mechanism].

1.1111 “Target Tree Compensation Value” means the total compensation value of trees within the City 
Lands, specified in Table 7 [Valued Items] of Appendix 16A [Payment and Payment Adjustment 
Inputs] to Schedule 16 [Payment Mechanism].

1.1112 “Taxes” means any and all taxes, levies, imposts, duties, fees, withholdings, assessments, 
deductions or whatsoever, imposed, assessed, levied or collected by any Governmental 
Authority, together with interest thereon and penalties with respect thereto, and includes all GST 
and HST except where stated to the contrary.

1.1113 “TCS Design Package” has the meaning given in Section 6-1.3 [Train Control System (TCS)] of 
Schedule 5 [D&C Performance Requirements].

1.1114 “Technical Documentation” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.1115 “Technical Proposal” means the final technical proposal “VLS-2” submitted by Project Co in 
response to the RFP.

1.1116 “Technical Referee Panel” has the meaning given in Section 2.5 [Fast Track Referee Process] 
of Schedule 20 [Dispute Resolution Procedure].

1.1117 “Technical Submission Date” means the [VLS2] submission date as set out in the RFP. 

1.1118 “Telephone System Integration Plan” has the meaning given in Section 6-1.13.2 [Telephones] 
of Schedule 5 [D&C Performance Requirements].

1.1119 “Temporary Works” means works that are performed to serve a specific temporary function in 
the execution of the Project Work and in respect of which any resulting infrastructure is removed 
at such time when its temporary use is no longer required.

1.1120 “Term” has the meaning given in Section 5.8 of the Agreement.

1.1121 “Termination” means termination of the agreement by the City under Section 15.2 [Termination 
by City] prior to the Expiry Date.

1.1122 “Termination by Project Co” means termination of the agreement by Project Co under 
Section 15.3 [Termination by Project Co].

1.1123 “Termination Date” means the earlier of the Expiry Date and the date of earlier termination of the 
Agreement in accordance with its terms.

1.1124 “Termination Event” has the meaning given in Section 14.6 [Termination Events] of the 
Agreement.
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1.1125 “Termination for Convenience” means termination of the agreement by the City under 
Section 15.2(b) [Termination by City].

1.1126 “Termination Payment” means a payment under Section 27 [Compensation on Termination] of 
the Agreement.

1.1127 “Terminus Stop” means the Stop, as the context requires.

1.1128 “TESP Binder” has the meaning given in Section 6-5.3 [TESP Documentation] of Schedule 5 
[D&C Performance Requirements].

1.1129 “Test Procedures” has the meaning given in Section 9.8.3(a) [Test Procedures] of Schedule 4 
[Design and Construction Protocols].

1.1130 “The Yards/116 St. Stop” means the Stop located as set out in Table 1-1.2.2-1 [Stops and 
Stations] of Schedule 5 [D&C Performance Requirements]. 

1.1131 “Third Party Arbitration” has the meaning given in Section 4.4 [Consolidation with Third Party 
Disputes] of Schedule 20 [Dispute Resolution Procedure].

1.1132 “Third Party Embedded Software” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.1133 “Third Party Input” has the meaning given in Section 2.2 [Delivery of Change Estimate] of 
Schedule 13 [Changes].

1.1134 “Third Party Intellectual Property” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.1135 “Third Party Licensed Software” has the meaning given in Section 1.1 [Definitions] of 
Schedule 8 [Intellectual Property].

1.1136 “Third Party Litigation” has the meaning given in Section 4.4 [Consolidation with Third Party 
Disputes] of Schedule 20 [Dispute Resolution Procedure].

1.1137 “Ticket Vending Machine” or “TVM” means a device for collecting fares and issuing tickets for 
use on the ETS Transit Network.

1.1138 “TLC” has the meaning given in Section 1.6 of Schedule 11 [Construction Safety Requirements].

1.1139 “Total Capital Cost Amount” is the amount, in Canadian nominal dollars, related to Project Co’s 
capital cost, as indicated in Table 6 [Total Capital Cost Amount] of Appendix 16A [Payment and 
Payment Adjustment Inputs] to Schedule 16 [Payment Mechanism], as the same may be 
adjusted  pursuant to a Change Order Confirmation.

1.1140 “Total Existing Number of Lanes” means the number of lanes within each Roadway section in 
use associated with each Roadway Section as shown in Table 1-4.2.5-1 [Roadway Construction 
Restrictions] of Schedule 5 [D&C Performance Requirements].

1.1141 “Total Future Number of Lanes” means the number of lanes in each Roadway Section, post 
construction, as shown in Table 1-4.2.5-1 [Roadway Construction Restrictions] of Schedule 5 
[D&C Performance Requirements].

1.1142 “TPSS Factory Acceptance Test Plan” has the meaning given in Section 6-2.4.1 [General] of 
Schedule 5 [D&C Performance Requirements].
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1.1143 “TPSS Ground Grid Design” has the meaning given in Section 6-2.3.7 [Substation and Earthing 
Connections] of Schedule 5 [D&C Performance Requirements].

1.1144 “Track” means an assembly of rolled steel rails and fastenings supported by a structure over 
which the Light Rail Vehicles and On-track Vehicles operate.

1.1145 “Track Brake” means a form of electro-magnetic brake which increases the brake force from the 
electro-magnetic application of metal shoes directly onto the tracks.

1.1146 “Track Circuit” means a Vital electrical circuit which uses the rails as the conductors between 
transmitting and receiving devices, for the purpose of detecting a Track Occupancy between the 
specified limits bounded by the circuit.

1.1147 “Track Clearance Envelope” means the space occupied by the maximum vehicle Dynamic 
Envelope plus effects due to curvature and superelevation, construction and maintenance 
tolerances of the track structure, construction tolerances of adjacent wayside structures and 
running clearances, as defined in Table 1-2.1.8-1 [Track Clearance Envelope Widths] in Section 
1-2.1.8 [LRV Accommodation] of Schedule 5 [D&C Performance Requirements].

1.1148 “Track Design Criteria” has the meaning given in Section 3-1.1.1 [Reference Standards] of 
Schedule 5 [D&C Performance Requirements].

1.1149 “Track Occupancy” means when an On-track Vehicle is either stationary or in motion on a 
Mainline Track.

1.1150 “Track Optimization Study” has the meaning given in Section 3-1.1.2 [Track Alignment] of 
Schedule 5 [D&C Performance Requirements].

1.1151 “Track Power System Protection Scheme” has the meaning given in Section 6-2.3.4 [Shop 
TPSS and Yard TPSS] of Schedule 5 [D&C Performance Requirements].

1.1152 “Trackway” means a Track structure, including the Track, Track supporting systems, concrete 
slabs, and Trackway drainage system, including the concrete infill strip between the Tracks for 
Embedded Track and Direct Fixation Track.

1.1153 “Trackway Boulevard Landscape Area” means the landscape area between the Trackway 
edge and a Roadway as illustrated in Figure 2-14.4. [Illustrated Landscape Area Definitions] of 
Schedule 5 [D&C Performance Requirements].

1.1154 “Traction Power” means the propulsion energy required to operate Trains.

1.1155 “Traction Power Cable” has the meaning given in Section 6-2.9A [Traction Power Cabling] of 
Schedule 5 [D&C Performance Requirements].

1.1156 “Traction Power Commissioning Sub-Plan” means the plan prepared by Project Co in 
accordance with Section 9.4.6.1 [Traction Power Commissioning Sub-Plan] of Schedule 4 
[Design and Construction Protocols].

1.1157 “Traction Power Distribution” means an element of the Traction Power System that distributes 
the Traction Power supply and delivers the LRV propulsion energy to Trains. 

1.1158 “Traction Power Duct Bank” means a buried network of raceways along portions of the LRT 
Corridor for protection of Traction Power Distribution feeder and negative return cables.
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1.1159 “Traction Power SCADA” or “Traction Power SCADA System” means a SCADA system to 
remotely monitor and control the Traction Power System including switching and isolation 
capabilities.

1.1160 “Traction Power SCADA System I/O Schedule” has the meaning given in Section 6-2.3.13 
[Traction Power SCADA System] of Schedule 5 [D&C Performance Requirements].

1.1161 “Traction Power Substation” or “TPSS” means a facility for performing power conversion by 
receiving primary electrical power from an electrical utility, transforming the power to a lower 
usable voltage, and converting it from AC to DC to supply energy to the Traction Power System.

1.1162 “Traction Power System” means an electrical network of Traction Power Substations and 
electrical distribution cabling and infrastructure to supply energy to a Train operating on the 
Track.  The Traction Power System includes the Mainline Traction Power System, the Yard 
Traction Power System, the Shop Traction Power System and any Alternative Traction Power 
Distribution System.

1.1163 “Trade-Marks” means any registered or unregistered mark, trade-mark, service mark, 
distinguishing guise, logo, insignia, seal, design or symbol.

1.1164 “Traffic Accommodation Plan” or “TAP” has the meaning given in Section 1-4.2.7 [Traffic 
Accommodation Plan (TAP)] of Schedule 5 [D&C Performance Requirements].

1.1165 “Traffic Accommodation Request” or “TAR” has the meaning given in Section 1-4.2.6 [Traffic 
Accommodation Request (TAR)] of Schedule 5 [D&C Performance Requirements]. 

1.1166 “Traffic Accommodation Strategy” or “TAS” has the meaning given in Section 1-4.2.8 [Traffic 
Accommodation Strategy] of Schedule 5 [D&C Performance Requirements].

1.1167 “Traffic Control Device(s)” means any person, sign, signal, marking or device placed upon, over 
or adjacent to a Roadway by or at the direction of a Governmental Authority, for the purpose of 
regulating, warning, guiding or informing a Train operator, Roadway vehicle operator, bicyclist or 
pedestrian of an existing condition or hazard.

1.1168 “Traffic Controller” means a computerized control and coordination system for lighting traffic 
signals at signalized intersections.

1.1169 “Traffic Signal” means a Road Traffic Signal or an LRT Traffic Signal.

1.1170 “Traffic Signal Equipment” has the meaning given in Section 6-4.3.8 [Traffic Signal Construction 
Requirements] of Schedule 5 [D&C Performance Requirements].

1.1171 “Traffic Signal Timing Sheets” means data and information used for configuring the Traffic 
Controllers and designing traffic signal layouts.

1.1172 “Train” means one and two Light Rail Vehicles operating as a single unit.

1.1173 “Train Control System” or “TCS” means a Vital system for enforcement of train separation, in 
which the governing devices are activated by the movements of Trains into and out of specified 
limits of Track. 

1.1174 “Train Delay” has the meaning given in Section 1.2 [Definitions] of Schedule 7 [Performance 
Demonstration Requirements].
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1.1175 “Train Routing and Priority System” or “TRPS” means an arrangement of special purpose Vital 
or non-Vital computing devices, logic controllers, Light Rail Vehicle on-board GPS receivers, 
wireless transceivers, transponders, display panels and/or control units; wayside transponders, 
loops, antennas, data radios, interrogators; and/or special purpose modules which comprise a 
system for initiating Transit Signal Priority sequences for execution by the traffic controller(s), and 
for initiating Train routing commands for conditional execution by the Train Control System.

1.1176 “Training Program” means the program developed by Project Co pursuant to Section 10.1 
[Training Program] of Schedule 4 [Design and Construction Protocols].

1.1177 “TransEd Partners” means the consortium that entered into a contract with the City to design, 
build, finance, operate, maintain and rehabilitate Valley Line LRT Stage 1.

1.1178 “Transit Centre” means a location where multiple buses can stop simultaneously to allow 
transfer between routes. 

1.1179 “Transit Impact Adjustment” means the sum, in Canadian dollars, calculated in accordance with 
Section 2.4 [Transit Impact Adjustment] of Schedule 16 [Payment Mechanism] that represents the 
cost of delay along construction corridors and periodic road closures that impact operation of the 
City's Bus Network.

1.1180 “Transit Impact Credit” means the sum, in Canadian dollars, payable by the City to Project Co in 
accordance with the Agreement, as calculated in Section 2.4 of [Transit Impact Adjustment] 
Schedule 16 [Payment Mechanism].

1.1181 “Transit Impact Credit Multiplier” has the meaning given in Section 2.4 [Transit Impact 
Adjustment] of Schedule 16 [Payment Mechanism].

1.1182 “Transit Impact Deduction” means the sum, in Canadian dollars, to be deducted by the City 
from Payments to Project Co in accordance with the Agreement, as calculated in Section 2.4 
[Transit Impact Adjustment] of Schedule 16 [Payment Mechanism].

1.1183 “Transit Impact Deduction Multiplier” has the meaning given in Section 2.4 [Transit Impact 
Adjustment] of Schedule 16 [Payment Mechanism].

1.1184 “Transit Impact Roadway Section” means any of the Roadway Sections defined in Table 3 
[Daily Transit Impact Rates] and Table 4 [Daily Transit Closure Rates] of Schedule 16 [Payment 
Mechanism].

1.1185 “Transit Notification” means written notice provided to the City in accordance with Section 1-4.1 
[Transportation Management Coordination] of Schedule 5 [D&C Performance Requirements] 
regarding impacts to a Roadway identified as servicing one or more bus routes.

1.1186 “Transit Oriented Development” or “TOD” means a mixed-use residential and commercial area 
designed to maximize access to public transport, and often incorporates features to encourage 
transit ridership. 

1.1187 “Transit Signal Priority” or “TSP” means techniques used to minimize Light Rail Vehicle delays 
at Grade Crossings through the optimized timing of Traffic Signals.

1.1188 “Transportation Accommodation” means the safe accommodation of vehicular, bicycle, 
pedestrian and other travel modes through or adjacent to an active work site.

1.1189 “Transportation Closure” means the closure of any vehicular, bicycle or pedestrian route. 
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1.1190 “Transportation Electrical Service Plan Process Form” or “TESP Process Form” has the 
meaning given in Section 6-5.2 [TESP Process Form] of Schedule 5 [D&C Performance 
Requirements].

1.1191 “Transportation Management” means the coordination of safe and efficient routes for all 
transportation modes, including vehicles, bicycles and pedestrians, through or around work sites.

1.1192 “Transportation Management Plan” has the meaning given in Section 7.4.1 [Transportation 
Management Plan (TMP)] of Schedule 4 [Design and Construction Protocols].

1.1193 “Transportation Structure” means any structure forming part of the Infrastructure, other than a 
Building Structure or an Other Structure.  For clarity, Transportation Structure includes:

(a) Elevated Guideways;

(b) Elevated Guideway Ramps;

(c) bridges, excluding pedestrian bridges with a span less than 10m;

(d) retaining walls with a maximum height over 1.2m;

(e) the MacKinnon Ravine Retaining Wall;

(f) Trackway slabs, including Trackway slabs at the Gerry Wright OMF Site and the Lewis 
Farms Site;

(g) Trackway supporting structures;

(h) OCS pole bases and bases mounted on Transportation Structures;

(i) slope stabilization measures; and 

(j) Utility protection structures.

1.1194 “Transportation Utility Corridor” or “TUC” means the area of land regulated by Alberta 
Infrastructure. The TUC is shown in Appendix 14B [City Lands Site Plans] of Schedule 14 [City 
Lands].

1.1195 “Travel Time” has the meaning given in Section 1.2 [Definitions] of Schedule 7 [Performance 
Demonstration Requirements].

1.1196 “Tree Compensation Payment Credit” means the sum, in Canadian dollars, to be paid by the 
City to Project Co in accordance with the Agreement, as calculated in Section 2.5 [Tree Removal 
Adjustment] of Schedule 16 [Payment Mechanism].

1.1197 “Tree Compensation Payment Credit Rate” has the meaning given in Section 2.5 [Tree 
Removal Adjustment] of Schedule 16 [Payment Mechanism].

1.1198 “Tree Compensation Payment Deduction” means the sum, in Canadian dollars, to be deducted 
from Payments by the City to Project Co in accordance with the Agreement, as calculated in 
Section 2.5 [Tree Removal Adjustment] of Schedule 16 [Payment Mechanism].

1.1199 “Tree Compensation Payment Deduction Rate” has the meaning given in Section 2.5 [Tree 
Removal Adjustment] of Schedule 16 [Payment Mechanism].
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1.1200 “Tree Identification Number” means the identification number assigned to a tree located within 
the City Lands and as set out in the Tree Valuation Inventory.

1.1201 “Tree Management Log” means a detailed log produced and maintained by Project Co regarding 
practices and incidents related to existing Protected Trees. The Tree Management Log shall 
document all tree protection, root management, branch management measures and procedures 
for trees damaged during Construction as identified in Section 2-14.13 [Tree Retention, , 
Removal and Protection], Section 2-14.13.3 [Tree Protection in Critical Root Zones], Section 2-
14.13.4 [Root Management Procedures], Section 2-14.13.5 [Branch Management Procedures] 
and Section 2-14.13.6 [Procedures for Trees Damaged During Construction] of Schedule 5 [D&C 
Performance Requirements].

1.1202 “Tree Removal Adjustment” means the sum, in Canadian dollars, to be paid or deducted from 
Payments by the City to Project Co in accordance with the Agreement, as calculated in Section 
2.5 [Tree Removal Adjustment] of Schedule 16 [Payment Mechanism].

1.1203 “Tree Retention, Removal, and Protection Plan” or “TRRP Plan” means a plan developed by 
Project Co regarding existing trees and Forested Areas within the Lands in accordance with 
Section 2-14.15 [Tree Retention, Removal, and Protection] of Schedule 5 [D&C Performance 
Requirements].

1.1204 “Tree Risk Assessment” means a systematic process to identify, analyse and evaluate a tree’s 
structural integrity and other factors that affect the level of risk to people or property and to 
provide information for mitigating the risk in accordance with ANSI A300 – Part 9: Tree Risk 
Assessment a. Tree Structure Assessment.

1.1205 “Tree Valuation Inventory” means the tree valuation inventory included in the Disclosed Data of 
existing trees within the Lands as set out in Section 2-14.15 [Tree Retention, Removal, and 
Protection] of Schedule 5 [D&C Performance Requirements].

1.1206 “TRPS Design Report” has the meaning given in Section 6-1.4 [Train Routing And Priority 
System (TRPS)] of Schedule 5 [D&C Performance Requirements].

1.1207 “TRPS Integration Plan” has the meaning given in Section 6-1.4 [Train Routing And Priority 
System (TRPS)] of Schedule 5 [D&C Performance Requirements].

1.1208 “Type GU” has the meaning given in CSA A3001.

1.1209 “Type HS” has the meaning given in CSA A3001.

1.1210 “ULA Process” has the meaning given in Section 6.1.7 [Utility Work Requirements] of Schedule 
28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.1211 “Ultimate Limit State” or “ULS” has the meaning given in CAN/CSA S6.

1.1212 “Underdrain” means a perforated piped drainage system installed underground below a structure 
to collect and convey subsurface water.

1.1213 “Under Guideway Landscape Area” has the meaning given in Section 2-14.6.5 [Under 
Guideway Landscape Area] of Schedule 5 [D&C Performance Requirements].

1.1214 “Underrepresented Groups” means those groups identified in the table contained in Section 4.6 
[Community Employment Benefits Plan] of Schedule 4 [Design and Construction Protocols].



89
Edmonton Valley Line West LRT

Project Agreement – Execution Version
Schedule 1 – Definitions and Interpretation

1.1215 “Undisclosed Functionality” has the meaning given in Section 1.1 [Definitions] of Schedule 8 
[Intellectual Property].

1.1216 “Universal Transverse Mercator” or “UTM” is a 2-dimensional coordinate system to give 
locations on the surface of the Earth.

1.1217 “Unmetered Street Lighting Load Change Report” has the meaning given in Section 6-1.9.8 
[Lighting and Receptacle Metered Services] of Schedule 5 [D&C Performance Requirements].

1.1218 “Unusable Soil” has the meaning given in Section 15.5(b) of Schedule 10 [Environmental 
Performance Requirements].

1.1219 “Urban” means a Stop Canopy type as set out in Section 2-10.2.3 [Canopies] of Schedule 5 
[D&C Performance Requirements].

1.1220 “Use” has the meaning given in Section 1.1 [Definitions] of Schedule 8 [Intellectual Property].

1.1221 “Utilities Manager” means the Key Individual identified by such title in Appendix 26A [Key 
Individuals] of Schedule 26 [Representatives and Key Individuals], or such replacement as may 
be designated by Project Co pursuant to Section 3.2 [Change of Key Individual or Job 
Specifications or Responsibilities] of Schedule 26 [Representatives and Key Individuals].

1.1222 “Utility” means electric power, communication, cable television, water, gas, oil, petroleum 
products, steam, chemicals, sewage, drainage, irrigation, fire or police signal systems and other 
similar systems and includes utility facilities which are owned or leased by the City for its own 
use, or otherwise dedicated solely to City use.

1.1223 “Utility Agreement” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.1224 “Utility Best Practices” has the meaning given in Section 2.2 [Utility Best Practices] of 
Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.1225 “Utility Company” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.1226 “Utility Company Breach” means a breach of, or a non-compliance by a Utility Company with, a 
specific requirement or obligation set out in an Existing Utility Agreement, or Pipeline Agreement, 
including a failure to comply with a specified timeframe for review, response or performance of 
any other obligation, provided the City has not confirmed in a City Support Statement or 
otherwise in writing (and acknowledged by Project Co), or it has been determined through the 
Dispute Resolution Procedure, that the requirement is not relevant or applicable to the Utility 
Work activity in question.

1.1227 “Utility Company Fault” means the Legal Fault of a Utility Company in its performance of Utility 
Work.

1.1228 “Utility Complex” means one or more associated Building Structures which collectively house 
any combination of the following: signals, communications equipment, AC electrical distribution 
equipment, fixed mounted engine generators or TPSS, in secure, climate controlled, walk-in 
compartments or rooms.

1.1229 “Utility Complex Site” means the boundaries for each locations of the Utility Complex, as 
defined in Appendix 5-1A [Project Description Drawings] of Schedule 5 [D&C Performance 
Requirements].
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1.1230 “Utility Conflict(s)” has the meaning given in Section 6.2 [Utility Conflicts] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.1231 “Utility Coordination” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.1232 “Utility Coordination Plan” has the meaning given in Section 2.4 [Utility Coordination Plan] of 
Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.1233 “Utility Design” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.1234 “Utility Encumbrance” means any of the following:

(a) Utilities (including unregistered rights of way, easements, licence rights and other similar 
interests) that: (i) are identified through Disclosed Data; or (ii) would have been identified 
had Project Co made diligent inquiry through Alberta One Call Corporation or 
GeoEdmonton;

(b) Existing Utility Agreements; and

(c) Future Utility Work.

1.1235 “Utility Infrastructure” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.1236 “Utility Infrastructure Left in Place” has the meaning given in Section 6.4 [Utility Infrastructure 
Left in Place] of Schedule 28 [Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.1237 “Utility Report” has the meaning given in Section 2.7 [Utility Work Reporting] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.1238 “Utility Service Connections” has the meaning given in Section 1.1 [Definitions] of Schedule 28 
[Project Approvals and Utility Matters] Part 2 [Utility Matters].

1.1239 “Utility Work” has the meaning given in Section 1.1 [Definitions] of Schedule 28 [Project 
Approvals and Utility Matters] Part 2 [Utility Matters].

1.1240 “Utility Work Relief Event” has the meaning given in Section 11.1 [Relief Event Defined] of the 
Agreement.

1.1241 “Vacant Lot” means a whole or partial portion of a Remnant Land Parcel that has been cleared of 
structures. 

1.1242 “Validator” means a device, located in accordance with Section 5-2.7.11.3 [Validators] of 
Schedule 5 [D&C Performance Requirements], for providing tap on / tap off Passenger 
functionality.  

1.1243 “Valley Line CCTV System” has the meaning given in Section 6-1.11 [CCTV System] of 
Schedule 5 [D&C Performance Requirements].

1.1244 “Valley Line LRT” means the full line from Mill Woods to Lewis Farms, including both Valley Line 
LRT Stage 1 and Valley Line LRT Stage 2.
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1.1245 “Valley Line LRT CTS to ETS Integration Plan” has the meaning given in Section 6-1.7.1 
[Communication Transmission System (CTS)] of Schedule 5 [D&C Performance Requirements].

1.1246 “Valley Line LRT Stage 1” or “Valley Line SE LRT” means the portion of the Valley Line from 
Mill Woods to Downtown that is currently under construction and expected to be in operation 
during the Term, which will be connected to the Project.

1.1247 “Valley Line LRT Stage 1 and Operator Integration Schedule” has the meaning given in 
Section 7.3 of Schedule 3 [Construction Schedule].

1.1248 “Valley Line LRT Stage 1 and Valley Line LRT Stage 2 Administrative Data Network 
Integration Plan” has the meaning given in Section 8-1.3.4.1 [General Requirements] of 
Schedule 5 [D&C Performance Requirements].

1.1249 “Valley Line LRT Stage 1 Data Radio System Evaluation” has the meaning given in Section 6-
1.12.3.2 [Extension of Valley Line LRT Stage 1 Data Radio System] of Schedule 5 [D&C 
Performance Requirements].

1.1250 “Valley Line LRT Stage 1 Survey Schedule and Plan” has the meaning given in Section 1-1.4.2 
[Scheduling and Coordination of Integration Points] of Schedule 5 [D&C Performance 
Requirements].

1.1251 “Valley Line LRT Stage 1 Voice Radio System Evaluation” has the meaning given in 
Section 6-1.12.2.2 [Extension of Valley Line LRT Stage 1 Voice Radio System] of Schedule 5 
[D&C Performance Requirements].

1.1252 “Valley Line LRT Stage 2 Sightline Study” has the meaning given in Section 1-2.1.4 
[Operations and Maintenance Compliance] of Schedule 5 [D&C Performance Requirements].

1.1253 “Valley Line West Construction Insurance Program” or “VLWCIP” means the sponsored 
construction insurance program developed by the City for the Project.

1.1254 “Valley Line West LRT” or “Valley Line LRT Stage 2” means that portion of the Valley Line LRT 
from Downtown to Lewis Farms comprised of the Infrastructure.

1.1255 “Valley Line West LRT Facilities Design and Construction Standards” means the document 
entitled “Valley Line West LRT Facilities Design and Construction Standards”, a copy of which is 
included in the Disclosed Data.

1.1256 “Valley Line West LRT Landscape Design and Construction Standards” means the 
document entitled “Valley Line West LRT Landscape Design and Construction Standards”, a copy 
of which is included in the Disclosed Data.

1.1257 “Valley Line West LRT Roadways Design and Construction Standards” means the document 
entitled “Valley Line West LRT Roadways Design and Construction Standards”, a copy of which 
is included in the Disclosed Data.

1.1258 “Value of Construction Completion Deficiencies” means the sum, in Canadian dollars, of 
Construction Completion Deficiencies, as defined in Section 14.4 [Deficiency List] of Schedule 4 
[Design and Construction Protocols].

1.1259 “Value of Phase 1 Construction Completion Deficiencies” means the sum, in Canadian 
dollars, of Phase 1 Construction Completion Deficiencies, as defined in Section 12.4 [Phase 1 
Construction Completion Deficiency List] of Schedule 4 [Design and Construction Protocols].
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1.1260 “Variable Message Sign” or “VMS” means a sign meeting the requirements set out in Section 6-
1.20.3 [Variable Message Signs] of Schedule 5 [D&C Performance Requirements].

1.1261 “Vegetation Handback Requirements” has the meaning given in Section 25(b) of Schedule 10 
[Environmental Performance Requirements].

1.1262 “Vibration Control Sub-Plan” means the plan described in Section 6.4.5.5 [Vibration Control 
Sub-Plan] of Schedule 4 [Design and Construction Protocols].

1.1263 “Visual Delineator” means the barrier described in Section 2-4.5.3 [Safety Barriers] of 
Schedule 5 [D&C Performance Requirements].

1.1264 “Vital” means safety-critical and is applied to a system or a function, whereby every identified 
failure mode (or combinations of failures where the first failure is undetected) of the function or 
system which can lead directly to a Category I or II hazard shall be mitigated by forcing the 
system to assume a state known to be safe. This is to be interpreted as the function or system 
providing an equivalent level of safety as Safety Integrity Level (SIL) 4 as defined within IEC 
61508.

1.1265 “Vital Controller” or “VC” means a Vital microprocessor-based system for controlling switches or 
signal appliances.

1.1266 “Voice Over IP” or “VoIP” means a methodology for the digital delivery of voice communications 
over Internet Protocol (IP) networks.

1.1267 “Voice Radio System” has a meaning given in Section 6-1.12.2.1 [Functional Requirements] of 
Schedule 5 [D&C Performance Requirements].

1.1268 “Voice Radio System Integration Plan” has the meaning given in Section 6-1.12.2.5 
[Submittals] of Schedule 5 [D&C Performance Requirements].

1.1269 “Voice Recording System” means a digital voice recorder capable of storing a minimum of one 
(1) year of calls.

1.1270 “Warranty Certificate” means a certificate setting out a manufacturer’s obligations to the City 
with respect to a Manufacturer’s Warranty, in accordance with Section 7.3 (Manufacturer’s 
Warranties] of the Agreement. 

1.1271 “Warranty Period” means, in respect of the Phase 1 Infrastructure, the Phase 1 Warranty Period, 
or in respect of the Infrastructure (excluding the Phase 1 Infrastructure), the Remaining 
Infrastructure Warranty Period, as applicable.

1.1272  “Warranty Work” has the meaning given in Section 7.2 [Warranty Work and Prompt Repair of 
Warranty Work] of the Agreement. 

1.1273 “Wayside Equipment” means permanently affixed electrical equipment, which is situated within 
the LRT Corridor.

1.1274 “Wayside Equipment Enclosure” means a Structure, other than a Utility Complex, enclosing 
any Wayside Equipment.

1.1275 “WBS Discipline” means the LRT engineering discipline as delineated in the Work Breakdown 
Structure in Appendix 4D of Schedule 4 [Design and Construction Protocols].
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1.1276 “WEM Central Passenger Loading Area” means the central loading island at the West 
Edmonton Mall Transit Centre.

1.1277 “WEM North Passenger Loading Area” means the passenger loading area along the north side 
of the West Edmonton Mall Transit Centre adjacent to the West Edmonton Mall parkade. 

1.1278 “WEM South Passenger Loading Area” means the passenger loading area along the south side 
of the West Edmonton Mall Transit Centre adjacent to 87 Avenue

1.1279 “WEM Transit Centre Site” means, collectively, land parcels W210A, W210B and W210C, as set 
out in Figure 7 of Appendix 14B [City Lands Site Plans] to Schedule 14 [City Lands].

1.1280 “West Block” means the development located at 142 Street and Stony Plain Road.

1.1281 “West Edmonton Character Zone” means the area described in Section 2-3.2 [West Edmonton 
Character Zone] of Schedule 5 [D&C Performance Requirements].

1.1282 “West Edmonton Mall” or “WEM” means the commercial development located within the West 
Edmonton Mall Site.

1.1283 “West Edmonton Mall Site” or “WEM Site” means areas bounded by the WEM PPZ as indicated 
in the Project Description Drawings.

1.1284 “West Edmonton Mall Station” or “WEM Station” means the above-grade Station located on the 
WEM Site and co-located with the WEM Transit Centre. 

1.1285 “West Edmonton Mall Transit Centre” or “WEM Transit Centre” means a connection point at 
the WEM where multiple buses are able to stop simultaneously to allow cross-route transfers to 
other buses or transfer to an LRT vehicle.

1.1286 “Wick Drain” means a drainage system that can be located below pavement structures, and are 
designed to collect and convey subsurface water preventing that water from impacting the 
Subgrade or pavement structure.  Wick Drains may be prefabricated geotextile drains that collect 
groundwater and discharge it into a piped Underdrain system.

1.1287 “Wildlife Crossing Bench” means a flat surface in a Bridge Abutment designed to safely carry 
animals underneath Roadways and Trackways.

1.1288 “Witness Points” has the meaning given in Section 6.2.3(g) of Schedule 9 [Quality 
Management]. 

1.1289 “Work Breakdown Structure” means the structure identified in Appendix 4D [Work Breakdown 
Structure] to Schedule 4 [Design and Construction Protocols]

1.1290 “Work Package” has the meaning given in Section 2.1 [General] of Schedule 4 [Design and 
Construction Protocols].

1.1291 “Yard Control System” or “YCS” means an arrangement of non-Vital computing devices that 
provide centralized Train monitoring and control from within the Operations Control Centre.

1.1292 “Yard Track” means any Track within the Gerry Wright OMF Site or Lewis Farms Storage Facility 
Site, excluding any Shop Track.

1.1293 “Yard TPSS” means a Traction Power Substation used to provide Traction Power for the Yard 
Traction Power System.
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1.1294 “Yard Track Traction Power System” means a Traction Power System within the Gerry Wright 
OMF Site or Lewis Farms Storage Facility Site external of any buildings.

2 INTERPRETATION

(a) Waiver of Contra Proferentum The parties waive the application of any rule of law which 
otherwise would be applicable in connection with the construction of the Agreement that 
ambiguous or conflicting terms or provisions should be construed against the party who 
(or whose counsel) prepared the executed Agreement or any earlier draft of the same, 
or against the party benefiting from such terms or provisions.

(b) Headings The tables of contents, headings, marginal notes and references to them in 
the Agreement are for convenience of reference only, shall not constitute a part of the 
Agreement, and shall not be taken into consideration in the interpretation of, or affect the 
meaning of, the Agreement.

(c) Schedules an Integral Part The Schedules to the Agreement are an integral part of the 
Agreement and a reference to the Agreement includes a reference to the Schedules.

(d) Schedule References All references in the Agreement to a Schedule shall be to a 
Schedule of the Agreement.  All references to Sections within a Schedule refer to 
Sections within that Schedule unless otherwise indicated.

(e) Cross References  

(i) Except where the context requires otherwise (irrespective of whether some, but 
not all, references in a Schedule specifically refer to that Schedule or to other 
portions of the Agreement) references to specific Sections, Clauses, Paragraphs, 
Subparagraphs, Schedules, and other divisions of the Agreement are references 
to such Sections, Clauses, Paragraphs, or Subparagraphs of, Schedules to, or 
divisions of the Agreement and the terms Section and Clause are used 
interchangeably and are synonymous.

(ii) Except where the context requires otherwise, references to specific Sections, 
Clauses, Paragraphs, Subparagraphs, Schedules, and other divisions of the 
Agreement followed by a number are references to the whole of the Section, 
Clause, Paragraph, Subparagraphs, Schedule or other division of the Agreement 
as applicable, bearing that number, including all subsidiary provisions containing 
that same number as a prefix.

(f) Defined Terms All capitalized terms used in the Agreement shall have the meanings 
given to such terms in this Schedule 1 [Definitions and Interpretation] and Schedule 8 
[Intellectual Property], unless stated otherwise in a particular Schedule in which case 
such definition shall have the meaning given to it in that Schedule solely for the 
purposes of that Schedule.

(g) Direction to Project Co The language of the Project Requirements and other documents 
comprising the Agreement is in many cases written in the imperative for brevity. Clauses 
containing instructions, directions or obligations are directed to Project Co and shall be 
construed and interpreted as if the words Project Co shall immediately preceded the 
instructions, directions or obligations.

(h) Reference to Person or Parties Words importing persons or parties are to be broadly 
interpreted and include an individual, corporation, limited liability company, joint stock 
company, firm, partnership, joint venture, trust, unincorporated organization, 
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Governmental Authority, unincorporated body of persons or association and any other 
entity having legal capacity, and the heirs, beneficiaries, executors, administrators or 
other legal representatives of a person in such capacity. 

(i) Gender and Number Unless the context otherwise requires, wherever used herein the 
plural includes the singular, the singular includes the plural, and each of the masculine, 
feminine and neuter genders include all other genders.

(j) Accounting Terms Unless otherwise provided in the Agreement, all accounting and 
financial terms used in the Agreement shall be interpreted and applied in accordance 
with Canadian GAAP.

(k) References to Documents References to any standard, principle, agreement or 
document include (subject to all relevant approvals and any other provisions of the 
Agreement concerning amendments) a reference to that standard, principle, agreement 
or document as amended, supplemented, restated, substituted, replaced, novated or 
assigned.

(l) References to Applicable Law References to any Applicable Law, including any statutes 
or other Applicable Law specifically referred to herein, whether or not amendments or 
successors to such Applicable Law are referred to herein, are to be construed as 
references to that Applicable Law as from time to time amended or to any Applicable 
Law covering the same or similar subject matter from time to time replacing, extending, 
consolidating or amending the same.

(m) Reference to Statutes References to a statute shall include all regulations, by-laws, 
ordinances and orders made under or pursuant to the statute.

(n) Successors and Assigns References to persons shall include their successors and 
assigns. 

(o) Reference to Public Organizations References to a public organization shall include their 
successors and assigns, and if a public organization ceases to exist or ceases to 
perform its functions without a successor or assign, references to such public 
organization shall be deemed to include a reference to any public organization or any 
organization or entity which has taken over either or both the functions and 
responsibilities of such public organization.

(p) Reference to Office of a Governmental Body Each reference to a minister, ministry, 
office, branch, agency, board, commission or similar body of any Governmental 
Authority shall be deemed to be a reference to any successor or replacement in function 
of such minister, ministry, office, branch, agency, board, commission or similar body.

(q) Reference to Corporate Entity Any reference to a corporate or other legal entity includes 
and is also a reference to any entity that is a successor to such entity.

(r) Reference to Statutory or Public Duties or Functions References to statutory or public 
duties or functions are references to such duties or functions (including powers and 
discretions) from time to time and include any common law duties and functions 
(including powers and discretions).

(s) Reference to Right or Duty of a Governmental Authority A reference in the Agreement or 
in any Project Contract to any right, power, obligation or responsibility of any 
Governmental Authority shall be deemed to be a reference to the Governmental 
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Authority that, pursuant to Applicable Law has such right, power, obligation or 
responsibility at the relevant time.

(t) Reference to Deliberate or Negligent Acts or Omission References to a deliberate act or 
omission or deliberate or negligent act or omission of any City Person shall be construed 
having regard to the interactive nature of the activities of the City Persons and Project 
Co and further having regard to:

(i) acts contemplated by the Project Requirements;

(ii) acts or omissions in the ordinary course of the governmental activities of the City 
and expressly or reasonably inferred from the Project Requirements to be taken 
into account by Project Co in the performance of the Project Work; or

(iii) acts otherwise provided for in the Agreement.

(u) Natural Meaning The words in the Agreement shall bear their natural meaning.

(v) Separate Obligations Each of Project Co’s and the City’s respective obligations shall be 
construed as separate obligations owed to the other.

(w) Words of Inclusion References containing terms such as:

(i) hereof, herein, hereto, hereinafter, and other terms of like import are not limited 
in applicability to the specific provision within which such references are set forth 
but instead refer to the Agreement taken as a whole; and

(ii) includes and including, whether or not used with the words without limitation or 
but not limited to, shall not be deemed limited by the specific enumeration of 
items but shall, in all cases, be deemed to be without limitation and construed 
and interpreted to mean includes without limitation and including without 
limitation.

(x) Ejusdem Generis In construing the Agreement, the rule known as the ejusdem generis 
rule shall not apply nor shall any similar rule or approach apply to the construction of the 
Agreement and, accordingly, general words introduced or followed by the word other or 
including or such as or in particular shall not be given a restrictive meaning because 
they are followed or preceded (as the case may be) by particular examples intended to 
fall within the meaning of the general words.

(y) Performance to Standards Any requirement for anything or action to be “in accordance 
with”, “in conformity with” or “in compliance with” any standard, code, criteria, 
specification or other requirement or stipulation, and any requirement expressed using 
words or phrases of similar import, means that such thing or action is to exceed or at 
least equal that standard, code, criteria, specification or other requirement or stipulation.

(z) When Obligations are to be Performed

(i) Where the Agreement states that an obligation shall be performed no later than 
or within or by a stipulated date or event which is a prescribed number of days 
after a stipulated date or event, the latest time for performance shall be 5:00 p.m. 
on the last day for performance of the obligation concerned, or, if that day is not a 
Business Day, 5:00 p.m. on the next Business Day.
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(ii) Where the Agreement states that an obligation shall be performed no later than 
or by a prescribed number of days before a stipulated date or event or by a date 
which is a prescribed number of days before a stipulated date or event, the latest 
time for performance shall be 5:00 p.m. on the last day for performance of the 
obligation concerned, or if that day is not a Business Day, 5:00 p.m. on the next 
Business Day.

(iii) Where the Agreement states that an obligation shall be performed on a stipulated 
date, the latest time for performance shall be 5:00 p.m. on that day, or, if that day 
is not a Business Day, 5:00 p.m. on the next Business Day.

(iv) Where the Agreement stipulates neither a time nor date for the performance of 
an obligation or delivery of a document, the latest time for performance or 
delivery shall be 5:00 p.m. on the day of performance or delivery, or, if that day is 
not a Business Day, 5:00 p.m. on the next Business Day.

(aa) Time

(i) Any reference to time of day or date means the local time or date in Edmonton, 
Alberta.

(ii) Unless otherwise indicated, time periods will be strictly construed.

(bb) Performance of Obligations Unless otherwise specified in the Agreement, the Parties 
shall each perform all of their obligations under the agreement taking, in good faith and 
with due diligence, all commercially reasonable steps to achieve the objective and to 
perform the obligation, including doing all that can reasonably be done in the 
circumstances taking into account each Party’s obligations hereunder to mitigate delays 
and additional costs to the other Party, and in any event taking no less steps and efforts 
than those that would be taken by a commercially reasonable and prudent Person in 
comparable circumstances but where the whole of the benefit of the obligation and 
where all the results of taking such steps and efforts accrued solely to that Person’s own 
benefit, provided that the foregoing will not require the City to:

(i) take any action which is contrary to the public interest, as determined by the City 
in its discretion; or

(ii) undertake any mitigation measure that might be available arising out of its status 
as a public body that would not normally be available to a private commercial 
party.

(cc) Mandatory Provisions Whenever the terms will or shall are used in the Agreement in 
relation to Project Co or the City they shall be construed and interpreted as synonymous 
and to read Project Co shall or the City shall as the case may be.

(dd) Costs Without limiting Schedule 16 [Payment Mechanism], whenever the Agreement 
obliges the City to pay any amount to Project Co in respect of any costs, expenses, 
fees, charges, liabilities, losses, claims or other sums incurred by Project Co:

(i) such obligation shall be construed as applying only to so much of such sums as 
have been properly incurred on an arm’s length commercial basis or, where not 
incurred on an arm’s length commercial basis (including when the payment is 
made to an Affiliate of Project Co), so much of them as are proper and 
reasonable; and
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(ii) Project Co shall, when requested by the City, provide reasonable supporting 
evidence of such costs, expenses, fees, charges, liabilities, losses, claims or 
other sums and of the actions taken by Project Co to mitigate the same.

(ee) Currency Any reference to currency is to Canadian currency and any amount advanced, 
paid or calculated is to be advanced, paid or calculated in Canadian currency.

(ff) Unit of Measurement Unless otherwise identified in the Agreement, all units of 
measurement in any documents submitted by Project Co to the City shall be in 
accordance with the SI system of units.

(gg) Technical Terms Terms not defined herein and used in the Agreement which have a 
technical meaning commonly understood by the public light rail transit sector, as 
applicable, in Alberta will be construed as having that meaning unless the context 
otherwise requires.

(hh) Inferable The terms properly inferable, readily apparent and readily discoverable as 
used in the Agreement, in respect of the Project Work, shall be interpreted by taking into 
consideration Project Co’s and any Project Co Persons’ experience and the 
investigations, inspections and examinations of the Disclosed Data and in respect of the 
City Lands carried out by Project Co or by any Project Co Person during the RFP 
process or other due diligence; and by taking into consideration reasonable, normal 
course and industry standard investigations, inspections or other due diligence; in each 
case in accordance with Good Industry Practice.

(ii) Knowledge of City The City shall not be imputed with knowledge of any fact, matter or 
thing unless that fact, matter or thing is within the actual knowledge of the City’s 
Representative or within the actual knowledge of those of the City’s employees and 
agents who have responsibilities in connection with the conduct of the Project or the 
Project Work.

(jj) Knowledge of Project Co Without limiting the extent of its actual knowledge, Project Co 
shall for all purposes of the Agreement be deemed to have such knowledge in respect of 
the Project and the Project Work as is held (or ought reasonably to be held) by all 
persons involved in carrying out the Project and the Project Work, including Project Co, 
any Project Contractors or Subcontractors. 

(kk) Decision of the City or the City’s Representative Where in the Agreement the City, City’s 
Representative or any City Person is entitled to make a decision or determination or to 
grant or withhold any consent, approval or acceptance or to exercise any judgement (in 
this Section, any such decision, determination, grant, withholding or exercise is referred 
to as a “City Decision”) in its “discretion”, it shall mean that the City, City’s 
Representative or applicable City Person, as the case may be, shall be entitled to make 
the relevant City Decision in its sole, absolute, unfettered and subjective discretion, with 
no requirement to act reasonably or provide reasons.

(ll) Severability Each provision of the Agreement shall be valid and enforceable to the fullest 
extent permitted by law. If any provision of the Agreement is held to be invalid, 
unenforceable or illegal to any extent, such provision may be severed and such 
invalidity, unenforceability or illegality shall not prejudice or affect the validity, 
enforceability and legality of the remaining provisions of the agreement. If any such 
provision of the agreement is held to be invalid, unenforceable or illegal, the p\Parties 
shall promptly endeavour in good faith to negotiate new provisions to eliminate such 
invalidity, unenforceability or illegality and to restore the Agreement as nearly as 
possible to its original intent and effect.
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(mm) No Derogation from Laws No provision of the Agreement is intended to derogate from or 
be inconsistent with or in conflict with any Applicable Law and no provision of the 
agreement shall be interpreted in a manner as to result in any such derogation, 
inconsistency or conflict and, if any such provision is found by a court of competent 
jurisdiction to be inconsistent with or in conflict with any Applicable Law, the Applicable 
Law shall prevail and such provision shall be read down or rendered inoperative (either 
generally or in such particular situation, as appropriate), to the extent of such conflict or 
inconsistency, as the case may be and, if any such provision is found by a court of 
competent jurisdiction to derogate from any Applicable Law, then such provision shall be 
read down or rendered inoperative (either generally or in such particular situation, as 
appropriate) to the extent of the derogation.

(nn) Entire Agreement The Agreement is the entire agreement between the Parties regarding 
the subject matter of the Agreement, and supersedes any previous agreements, 
negotiations and understandings. There are no agreements, representations, 
warranties, terms, conditions or commitments regarding the subject matter of the 
Agreement except as expressed in the Agreement.

(oo) No Agency etc.  The Agreement is not intended to and does not constitute either Party 
as the agent of the other for any purpose, or otherwise create any relationship of 
agency; constitute or create any joint venture; constitute or create any partnership; 
constitute the relationship of landlord and tenant; or constitute the relationship of lender 
and borrower; and neither Party shall allege or assert for any purpose that the 
agreement constitutes or creates a relationship of agency, joint venture, partnership, 
landlord and tenant, or lender and borrower.

(pp) Liquidated Damages Where any provision of the Agreement specifies or otherwise 
indicates an amount as liquidated damages, both the City and Project Co agree that 
such amount represents their genuine mutual pre-estimate of the particular damages 
arising from the particular event.
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Appendix 1A
Technical Acronyms

In the Agreement the following technical acronyms shall have the following meanings, unless the context 
otherwise requires:

AALA – Alberta Association of Landscape Architects

AASHTO – American Association of State Highway and Transportation Officials

AAMA – American Architectural Manufacturers Association 

AC – Alternating Current

ACI – American Concrete Institute

ACIMS – Alberta Conservation Information Management System

ACP – Asphalt Concrete Pavement

ACSA – Alberta Construction Safety Association

ADA – Americans with Disabilities Act

ADRIA – ADR Institute of Alberta

ADRIC – ADR Institute of Canada

AEP – Alberta Environment and Parks

AESS – Architecturally Exposed Structural Steel

AFRRCS – Alberta First Responders Radio Communications System

AHD – Anthony Henday Drive

AIC – Amps Interrupting Capacity

ANSI – America National Standards Institute

APEGA – Association of Professional Engineers and Geoscientists of Alberta

APS – Auxiliary Power Station

APTA – American Public Transportation Association

ARCA – Alberta Roofing Contractors Association

AREMA – American Railway Engineering and Right-of-Way Maintenance Association

ARV – Air Release Valve

ASHRAE – American Society of Heating, Refrigerating and Air Conditioning Engineers

ASME – American Society of Mechanical Engineering
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ASPE – American Society of Plumbing Engineers

ASTM – American Society of Testing Materials

ATS – Automatic Transfer Switch

AWS – American Welding Society

BLT – Blue Light Telephone

CaGBC – Canadian Green Building Council

CALA – Canadian Association for Laboratory Accreditation

CAN – National Standards of Canada

CAPWAP – Case Pile Wave Analysis Program

CCIL – Canadian Council of Independent Laboratories

CCTV – Closed Circuit Television

CEC – Canadian Electrical Code

CFEM – Canadian Foundation Engineering Manual

CGSB – Canadian General Standards Board

CIH – Certified Industrial Hygienist

CISC – Canadian Institute of Steel Construction

CNLA – Canadian Nursery Landscape Association

CNR – Canadian National Railway

COR – Certificate of Recognition

COTS – Commercial Off the Shelf

CPCI – Canadian Precast/Prestressed Concrete Institute

CPR – Canadian Pacific Railway

CPTED – Crime Prevention through Environmental Design

CRR – Corrosion Resistant Reinforcing Steel

CRSP – Canadian Registered Safety Professional

CSA – Canadian Standards Association

CSL – Crosshole Sonic Logging

CSDMA – Canadian Steel Doors Manufacturers Association
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CSS – Cement Stabilized Subgrade

CSSBI – Canadian Sheet Steel Building Institute

CSV – Comma Separated Values Format

CTI – Ceramic Tile Institute

CTS – Communication Transmission System

CWR – Continuous Welded Rail

DATS – Disabled Adult Transit Service

dB – Decibel

dBA – A-weighted decibel level

DC – Direct Current 

DCOF – Dynamic Coefficient of Friction

DFO – Department of Fisheries and Oceans Canada 

DHCP – Dynamic Host Configuration Protocol

DLA – Dynamic Load Allowance 

DMS – Data Management System

DSL – Design Service Life

EAS – Emergency Alarm Station

ECUC – Alberta Electrical Communications Utility Code

EDACS – Enhanced Digital Access Communication System

EDTI – EPCOR Distribution and Transmission Incorporated

EFB – Electric Flash-Butt   

EGFP – Equipment Ground Fault Protection

EIFS – Exterior Insulation Finishing System

EMC – Electromagnetic Compatibility

EMI – Electromagnetic Interference

EMS – Environmental Management System 

EMT – Electrical Metallic Tubing

EN – European Norm
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EPROM – Erasable Programmable Read Only Memory

ESC – Erosion and Sediment Control

ETS – Edmonton Transit Service

EW – Hydrostatic Loads

FAT – Factory Acceptance Test

FDC – Fire Department Connection

FDF – Fibre Distribution Frame

FHV – Fire Hydrant Valve

FLS – Fatigue Limit State

FLSC – Fire-life Safety Committee

FMEA – Failure Mode and Effects Analysis

FOIP – Freedom of Information and Protection of Privacy Act (Alberta)

GAAP – Generally Accepted Accounting Principle

GBC – Granular Base Course

GFI – Ground Fault Indicating

GFRP – Glass Fibre Reinforced Polymers

HDPE – High-Density Polyethylene

HDMI – High-Definition Multimedia Interface

HMI – Human Machine Interface

HPC – High Performance Concrete

HSS – Hollow Structural Section

HVAC – Heating, Ventilation and Air Conditioning

HWL - High Water Level

I/O – Input/Output

IEC – International Electrotechnical Commission

IED – Intelligent Electronic Devices

IEEE 15288-2015 – Systems and software engineering -- System life cycle processes

IEEE 828-2012 – IEEE Standard for Configuration Management in Systems and Software Engineering
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IESNA – Illuminating Engineering Society of North America

IFRS – International Financial Reporting Standards

IMOA – International Molybdenum Association

IP – Internet Protocol

IRCA – International Register for Certified Auditors 

ISO – International Organization for Standardization

LCP – Local Control Panel

LED – Light Emitting Diode

LEED – Leadership in Energy and Environmental Design

Leq,T – Equivalent continuous noise level over a time period T that contains the same amount of energy 
as a varying noise level.

LID – Low Impact Development 

LLDPE – Linear Low-Density Polyethylene

Lmax,S – The maximum RMS sound pressure level, measured using a Slow integration time (1 second).

LOS – Level of Service

LRT – Light Rail Transit

LRV – Light Rail Vehicle

LRU – Line Replaceable Unit

LV – Low Voltage

MCC – Motor Control Centre

MOE – Measures of Effectiveness

MOW – Maintenance of Way

MPBX – Multiple-Point Borehole Extensometer

MPLS – Multiprotocol Label Switching

MSE – Mechanically Stabilized Earth

MTBF – Mean Time between Failure

MTBSAF – Mean Time between Service Affecting Failure

MTTR – Mean Time to Repair
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MUTCD – Manual on Uniform Traffic Control Devices

MUTCD (Canada) – Manual on Uniform Traffic Control Devices published by the Transportation 
Association of Canada.

MUTCD (USDOT) – Manual on Uniform Traffic Control Devices published by the United States Federal 
Department of Transportation.

NAS – Network-Attached Storage

NBC – National Building Code

NBCAE v National Building Code Alberta Edition

NCR – Nonconformity Report

NECB – National Energy Code for Buildings

NEMA – National Electrical Manufacturer’s Association

NFCAE – National Fire Code Alberta Edition

NFPA – National Fire Protection Association

Ni – Nickel Institute

NLGA – National Lumber Grading Association

NMS – Network Management System

NPC – National Plumbing Code

NPCC – National Plumbing Code of Canada

NSA – Detailed Natural Site Assessment for SE402 (Wagner Park), Light Rail Transit, Valley Line-Stage 
1, Final Report (Spencer Environmental 2013).

NTCIP – National Transportation Communications for Intelligent Transportation System Protocol

NTP – Network Time Protocol

NVR – Network Video Recorder

NWL – Normal Water Level

O/C – On Centre 

OCC – Operations Control Centre

OCS – Overhead Catenary System

ONVIF – Open Network Video Interface Forum

OSC – Office Supervisory Control
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OSCAM – On-Street Construction and Maintenance

OSP – Optical Survey Prism

OTDR – Optical Time-Domain Reflectometer

PA – Public Address

PAH – polycyclic aromatic hydrocarbons

PAI – Passenger Assistance Intercoms

PCC – Precast Concrete

PCMS – Portable Changeable Message Sign

PDA – Pile Driving Analyzer

PEA – Passenger Emergency Alarm

PERSIST – Pressure Equalized Rain Screen Insulated Structure Technique

PGFP – Personnel Ground Fault Protection

PICO – Pre-Installation Check Out

PIE – Privacy Impact Evaluation

PLC – Programmable Logic Controller

PMD – Polarization Mode Dispersion

PNC – Preferred Noise Criteria

PoE – Power over Ethernet

POSM – Power Operated Switch Machine

PPHPD – Passengers Per Hour Per Direction

PPV – Peak Particle Velocity

PPZ – Pedestrian Priority Zone

PROM – Programmable Read Only Memory

PSL – Predicted Service Life

PTZ – Pan Tilt Zoom

QA – Quality Assurance

QC – Quality Control

QMS – Quality Management System
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RAM – Reliability, Availability and Maintainability

RFI – Radio Frequency Interference

RH – Relative Humidity

RMS – Root Mean Square

ROM – Read Only Memory

RTU – Remote Terminal Unit

SAT – Site Acceptance Test

SBS – Styrene Butadiene Styrene (Roof System Type)

SIT – Systems Integration Test

SC – Standard Connector

SCADA – Supervisory Control and Data Acquisition

SCL – Sprayed Concrete Lining

SEM – Sequential Excavation Method

SI – System International

SLS – Serviceability Limit State

SM – Single Mode

SMACNA – Sheet Metal and Air-Conditioning Contractors National Association

SNTP – Simple Network Time Protocol

SPI – Switch Position Indicator

SPR – Stony Plain Road

SRC – Safety and Security Review Committee

SSPC – Society for Protective Coatings

SSS – Standard Structural Steel Elements

STC – Sound Transmission Class

SUI – Sustainable Urban Integration

SUP – Shared Use Path

SWMF – Stormwater Management Facility

TAC – Transportation Association of Canada
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TCRP – Transit Cooperative Research Board

TCS – Train Control System

TIA – Telecommunications Industry Association

TLC – Temporary Letter of Certification 

TOD – Transit Oriented Development

TOR – Top of Rail

TSP – Transit Signal Priority

TPSS – Traction Power Substation

TRPS – Train Routing and Priority System

TRU – Transformer-Rectifier Unit

TTMAC – Terrazzo, Tile and Marble Association of Canada

TUC – Transportation Utility Corridor

TVM – Ticket Vending Machine

UL – Underwriters Laboratories

ULA – Utility Line Assignment

ULC – Underwriters Laboratories Canada

ULS – Ultimate Limit State

UPS – Uninterruptible Power Source

URW – Utility Right of Way

UTC – Coordinated Universal Time

VC – Vital Controller

VDV – Verband Deutscher Verkehrsunternehmen

VFD – Variable Frequency Drive

VLD – Voltage Limiting Device

VLT – Visible Light Transmittance

VMS – Variable Message Sign

WASS – Water and Sewer Service

WCB – Workers Compensation Board
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WEM – West Edmonton Mall

WSP – Wheel Slide Protection
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